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Part 1 – Request for Bids 

Work: Community Center Improvements – Structural & Drainage 

Work No.: PW-2026-07 

Submittal Date and Location: 

Date of Request: May 21, 2026 

Due Date for Bids: June 23, 2026 by 10:00 A.M. 

Submit the Bid per Instructions to Bidders (See Page 2-2, Item 2.3). 

If hard-copy, submit one copy to: 
Project Manager 
[Name of Project] 
Town of Superior 
124 E. Coal Creek Drive 
Superior, CO 80027 

If electronic: 
□ Email PDF to [email address] 
Subject: [Name of Project] 

or 
 Post through Rocky Mountain 
E-Purchasing System

Encouraged Pre-Bid Meeting: 

Date & Time:  May 29, 2026 10:00 A.M. 

Location: Superior Town Hall 
124 E. Coal Creek Drive 
Superior, CO 80027 

Bidders are encouraged to attend the pre-bid meeting. A tour of the work site will follow 
the pre-bid meeting for those interested. 

The Town of Superior requests Bids for: 

Parking lot reconstruction and structural foundation pier installation at the 
Superior Community Center (1500 Coalton Rd). Construction to begin August 3, 
2026. 

Any questions concerning this Request for Bids shall be directed in writing only by 2:00 
P.M. on June 3, 2026 to the Project Manager, Jordan Hayes, e-mail: 
jordanh@superiorcolorado.gov. 

Jordan Hayes 
Project Manager 
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Part 2 – Instructions to Bidders 

2.1 A “Bid” is a responsive, conforming, unconditional, complete, legible, and properly 
executed offer by a Bidder on the form supplied by the Town to provide the Work 
specified in the Request for Bids for the compensation specified. 

2.2 Bids shall be clearly marked with the work name, contact person, email address, 
mailing address, and telephone number of the Bidder. 

2.3 It shall be the responsibility of the Bidder to ensure that the Bid is in proper form, 
submitted and in the Town’s possession by or before the time and date designated 
in the Request. Bids will not be accepted after the designated time and date. Any 
Bid received late or not submitted in proper form will not be accepted. 
 
The Bid shall be submitted  electronically, □ via submission of a physical or “hard 
copy” at the address identified for Bid submission on the preceding page, or □ 
either of the two foregoing methods. If the Bid is submitted electronically, it shall 
be submitted through Rocky Mountain E-Purchasing System. If the Bid is 
submitted via physical or “hard copy,” it shall be sealed and either mailed with 
delivery confirmation or hand-delivered to Superior Town Hall, 124 E. Coal Creek 
Drive, Superior, CO 80027, which shall provide a written receipt of delivery upon 
request. 

2.4 If a mistake is made or discovered during or after the Bid review, the Town reserves 
the right to determine which party made the mistake and whether the mistake is 
material and, after these determinations, the Town, in its sole reasonable 
discretion, shall decide whether to accept or reject the Bid. No advantage shall be 
taken by any party of manifest clerical errors or omissions in any Bid or the 
Contract Documents. Bidders shall notify the Town immediately of any errors or 
omissions that are encountered or discovered or that should have been 
encountered or discovered in the exercise of reasonable diligence. 

2.5 Any interlineation, alteration, or erasure shall be initialed by the Bidder. On the Bid, 
the price of each item shall be stated in numerals and words; in case of conflict, 
the words shall control. In the case of conflict between the indicated sum of any 
addition of figures and the correct sum, the correct sum shall control. 

2.6 The Town shall not reimburse any Bidder for any cost incurred in preparing a Bid 
or attending equipment demonstrations, inspections, pre-bid conferences, or 
interviews. 

2.7 Any amplification, clarification, explanation, interpretation, or correction of a Bid 
shall be made only by written addendum, and a copy of the addendum shall be 
mailed or delivered to each person receiving a Request for Bids. The Town is not 
responsible for and the Bidder shall not rely on any amplification, clarification, 
explanation, interpretation or correction of a Bid not contained in written addenda. 
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2.8 Bids by corporations shall be executed in the corporate name by the president or 
a vice-president (or a corporate officer accompanied by evidence of authority to 
sign), and the corporate seal shall be affixed and attested by the secretary or an 
assistant secretary. The corporate address and state of incorporation shall be 
shown. Bids submitted by partnerships shall be executed in the partnership name 
and signed by a partner, and the legal address of the partnership shall be shown. 
Bids submitted by limited liability companies shall be executed in the company’s 
name and signed by a member, and the legal address of the company shall be 
shown. Names and titles shall be typed or printed below each signature. 

2.9 The following information shall be submitted with the Bid: 

2.9.1. The names and resumes of staff personnel who will be assigned to the 
work. 

2.9.2. A complete proposed scope of work, bid schedule listing prices and 
project schedule listing estimated work timeline, including any 
alternatives that can be identified. The Bidder is expected to review and 
visually inspect at a minimum, or as further required by the Bid, the work 
site prior to submittal of the Bid. 

2.9.3. The names and addresses of any subcontractors who will be retained 
for the work, as well as a general description of the applicable scope of 
work for each listed subcontractor. 

2.9.4. A completed Bidder’s Qualification Statement, including a list of the 
Bidder’s previous experience on construction of similar projects. 

2.9.5. A financial statement prepared during current fiscal year as prepared for 
a bank or bonding company. 

2.10 The submission of a Bid shall be conclusive evidence and a legal admission that 
the Bidder: (1) has no questions, complaints, or objections in connection with the 
Contract Documents, subject to any requests made by the Bidder for amplification, 
clarification, explanation, interpretation, or correction; (2) has no questions, 
complaints, or objections as to the completeness, sufficiency, scope, or detail of 
the Bid; and (3) has full knowledge of the scope, nature, quality, and quantity of 
the equipment to be provided, the performance criteria, the requirements of the 
Contract Documents, the site and conditions of delivery, the Superior Municipal 
Code, and other applicable law. 
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2.11 The Contract will be awarded to the most responsible and responsive Bidder which 
is the lowest cost and in compliance with the terms and conditions, guidelines, and 
specifications presented in the Bid Request and these Instructions to Bidders. The 
Town reserves the right to determine, in its sole reasonable discretion, whether 
any Bid meets the needs or purposes intended and is within the approved budget. 
The Town does not base its award on prices alone. Also to be considered are: 
quality of product; past experience with the Bidder or any subcontractors, 
consultants, products or suppliers; qualifications of the Bidder and/or 
subcontractors or suppliers; services offered; warranties; maintenance 
considerations; long-range costs; delivery; and similar conditions. 

2.12 The Town reserves the right to conduct such investigations as it deems necessary 
to assist in the evaluation of any Bid to establish the experience, responsibility, 
reliability, references, reputation, qualifications, or financial ability of any Bidder, 
manufacturer or supplier. The purpose of such investigation is to satisfy the Town 
that the Bidder has the experience, resources, and commercial reputation 
necessary to meet the needs of the Project, to perform the work, to supply the 
specified equipment and to perform the necessary warranty and product support 
in accordance with the Contract Documents in the prescribed manner and time. 

2.13 Pursuant to C.R.S. § 24-103-908(2), if the Town’s appropriation or expenditure of 
monies for the work may be reasonably expected to exceed $500,000 in the 
aggregate for any fiscal year, a Colorado resident Bidder shall be allowed 
preference over a nonresident Bidder equal to the preference given or required by 
the state or foreign country in which the nonresident Bidder is a resident. Additional 
information may be obtained from the Colorado Department of Personnel & 
Administration web site. 

2.14 The Town reserves the right, if it deems such action to be in its best interests, to 
reject any and all Bids or to waive any irregularities or informalities therein. Any 
incomplete, false, or misleading information provided by any Bidder shall be 
grounds for rejection of the Bid. If Bids are rejected, the Town further reserves the 
right to investigate and accept the next best Bid in order of ranking, or to reject all 
Bids and re-solicit for additional Bids. 

2.15 No Bid shall include federal excise taxes or state or local sales or use taxes. 

2.16 In the event of any claim, suit, or demand which may result from any Bid, or the 
award of any contract as a result of submission of a Bid, Colorado law shall govern 
any such claim, suit, or demand and the rights and duties of the parties. 

2.17 The Bid, including all required documents, shall be submitted using the enclosed 
forms. The Summary and Bid Schedule shall be used for submitting the fees, and 
the completed forms shall be submitted as described in Section 2.3. The Bidder 
shall also include with the Bid Schedule a breakdown of tasks that shows name, 
position, hours, and costs for each task. 



2-4 

2.18 Contract Documents are available on the Town’s website (superiorcolorado.gov) 
and upon request at the Superior Town Hall, 124 E. Coal Creek Drive, Superior, 
CO 80027. 

2.19 All parts not specifically mentioned which are necessary in order to provide a 
complete unit, shall be included in the Bid. Any item listed as “Standard” in the 
manufacturer’s published specification, furnished by the Bidder, is assumed to be 
included in the Bid. Any variations shall be outlined in writing, noting cost factors 
where applicable. 

2.20 Bids shall be in accordance with the specifications contained in the Contract 
Documents. Should any requirement in the specifications not be included in 
manufacturer’s specification sheets, the Bidder shall include with its Bid a 
statement of compliance. Failure to do so shall be grounds for disqualification of 
the Bid. 

2.21 Each Bid shall include a statement of standard warranty of the manufacturer. 

2.22 The Town requires a bid bond for this Project. If a bid bond is required, a condition 
precedent to the Town accepting a Bid is that the requisite bid bond is provided 
with the Bid in the form of a corporate surety bond in the amount of 5% of the total 
Bid which shall be submitted with and in the same manner as the Bid as described 
in Section 2.3. If submitted via physical or “hard copy,” the required bid bond shall 
be filed at office of the Project Manager, 124 E. Coal Creek Drive, Superior, CO 
80027, with the fee schedule, bid schedule, and bid summary in a separate sealed 
envelope. Upon award, bid bonds submitted as a hard copy shall be returned to 
the unsuccessful Bidder(s). For the successful Bidder, the bid bond, if submitted 
as a hard copy, will be returned upon receipt of the required payment and 
performance bond, in the full amount of the contract price. 

2.23 Any Bid received as a result of this request is prepared at the Bidder’s expense 
and becomes Town property and is therefore a public record upon opening by the 
Town (see page C-1, Item 6). No Bid may be withdrawn for a period of 60 days 
after the deadline for Bids. 
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Bid Form 

The undersigned offers and agrees to furnish all items, upon which the prices are quoted, 
at the price set opposite each item, if this Bid is accepted within 60 days of the due date. 
The undersigned also agrees to commence the work and make delivery, or render 
service, as applicable, within 10 days of receipt of the Notice to Proceed from the Town. 
The undersigned certifies that no federal, state, or local tax is included in the quoted prices 
and that none will be added. 

Bidder acknowledges receipt of the following Addenda: 
  

Name of Bidder:    

Email Address:    

Address:    

   

Telephone Number:    

Bid Summary 

Total Base Price: 
$   
  
(in words) 

Bidder: 
 
By:  _______________________________ 
 __________________________________  

State of Colorado  ) 
 ) ss. 
County of  ) 

The foregoing instrument was subscribed, sworn to and acknowledged before me 
this ___ day of ___________________, 20__, by __________________________, as 
_________________ of ____________________________________________. 

My commission expires: _________________ 

(S e a l)  

 __________________________________  
Notary Public 
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Bidder’s Qualification Statement 

A statement showing the qualifications of Bidder is a prerequisite to the Bidder being 
awarded the Contract. The qualification statement is intended to assure the Town that a 
high degree of overall workmanship can be expected, and that the Work will be completed 
within the time limits contained in the Contract Documents. 

All items on the statement must be answered in full and submitted with the Bid. The 
qualification statement will be reviewed by the Town after all Bids have been received, 
and prior to award. 

The Bidder shall answer and furnish the following items for review: 

1. Name of Bidder.   

2. Permanent address and phone number of Bidder.   
 
  

3. Date the company was organized.   

4. If a corporation, where incorporated.   

5. Number of years engaged in contracting business under present firm or trade 
name.   
 
  

6. Certified copy of financial statement prepared during current fiscal year as 
prepared for a bank or bonding company, if required by the Request for Bids. 
Bidders may choose to submit a redacted and non-redacted version of the financial 
statement with the redacted version containing redactions of any information that 
is not subject to disclosure under the Colorado Open Records Act (“Records Act”), 
such as trade secrets, privileged information and confidential commercial, 
financial, geological or geophysical data exempt from public disclosure under 
C.R.S. § 24-72-204(3)(a)(IV). If public disclosure is required pursuant to Records 
Act the redacted version of the financial statement will be used to satisfy any 
Records Act requests. Bidders that do not provide a redacted version will have 
their non-redacted version used to satisfy any Records Act requests. 

7. List of current jobs now under contract, indicating client name, email address and 
telephone number, size of job, type of job and percentage of completion of each 
and date of completion. (Use additional sheets if necessary).  
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8. List of projects of this size and complexity completed within the last 3 years along 
with contract amount, client’s name, email address and address. 
 
  
 
  

9. Has your firm ever failed to complete any work awarded to you? If so, when, where, 
and why?  
 
  
 
  

10. Has your firm ever defaulted on a contract? If so, when, where, and why? 
 
  
 
  

11. List your firm’s primary equipment available for this contract. 
 
  
 
  

Bidder: 
 
By: 
 ___________________________________ 

State of Colorado  ) 
 ) ss. 
County of  ) 

The foregoing instrument was subscribed, sworn to and acknowledged before me 
this ___ day of ___________________, 20__, by __________________________, as 
_________________ of ____________________________________________. 

My commission expires: _________________ 

(S e a l)  

 __________________________________  
Notary Public
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Construction Contract 

Community Center Improvements – Structural & Drainage (PW-2026-07) 

This Construction Contract (the “Contract”) is made and entered into this _____ 
day of July, 2026 (the “Effective Date”), by and between the Town of Superior, 124 East 
Coal Creek Drive, Superior, CO 80027, a Colorado municipal corporation (the “Town”), 
and __________________________, an independent contractor with a principal place of 
business at __________________________________ (“Contractor”) (each a “Party” and 
collectively the “Parties”). 

Whereas, the Town issued a Request for Bids for the construction of the Project, 
dated _________ (“Request for Bids”), which is incorporated by this reference as if fully 
set forth here. The Town subsequently issued [LIST ALL ADDENDUMS AND ISSUE 
DATES], all of which are also incorporated by this reference as if fully set forth here. 

Whereas, Contractor responded to the Request for Bids and submitted its Bid for 
the Project on ______________, which Bid is incorporated by this reference as if fully set 
forth here. 

Whereas, the Town has determined that Contractor submitted the most 
responsible and responsive Bid which is the lowest cost and has selected Contractor to 
perform the Work, subject to the terms and conditions of the Contract Documents. 

For the consideration hereinafter set forth, the receipt and sufficiency of which are 
hereby acknowledged, the Parties agree as follows: 

1. Contract Documents. The “Contract Documents” for this Project consist of the 
following: Bid Form (Including Bid Summary), Bid Schedule, Bidder’s Qualification 
Statement, Construction Contract, Certificate of Insurance, Notice Of Award, Notice To 
Proceed (if required by the Request for Bids), Bid Bond (if required by the Request for 
Bids), Payment And Performance Bond (if required by the Request for Bids), Certificate 
Of Final Payment (if required by the Request for Bids), Certificate of Final Acceptance 
Form (if required by the Request for Bids), General Provisions, Special Provisions, 
Technical Specifications, Construction Drawings, Addenda, if any, issued to the Bid 
Documents Request for Bids, and Documentation submitted by Contractor prior to Notice 
of Award. Any conflicts or inconsistencies between or among any of the Contract 
Documents shall be resolved in accordance with the order of precedence specified in 
Section 8.04 of the General Provisions. If any questions arise as to which requirement is 
more stringent than another, the Project Manager shall be authorized to determine which 
is more stringent, and the Project Manager’s decision shall be final. 
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2. Scope of Work. Contractor shall perform the following described work (the 
“Work”), in accordance with and reasonably inferable from this Contract and the 
Contract Documents incorporated herein by this reference, necessary for the successful 
completion of the Project: 
 
All labor, services, material, and other work necessary for the Project, as identified in 
the Unit-Price Bid Form and shown or called for in the Contract Documents. 

3. Bonds. Contractor is required to furnish a payment and performance bond for this 
Project. Within 10 days of the Effective Date, Contractor shall provide the payment and 
performance bond (if required) and certificate of insurance required by the Contract 
Documents. 

4. Commencement and Completion of Work. Contractor shall commence the Work 
identified in the Notice to Proceed either □ within ____ days of date of the Notice to 
Proceed, or  on or before August 3, 2026. Substantial Completion of the entirety of the 
Work for the Project shall be accomplished by Contractor within ____ days of the Notice 
to Proceed, unless the time within which Contractor is required to achieve Substantial 
Completion is subsequently extended in accordance with the Contract Documents. Final 
Completion and Final Acceptance of the Work shall be accomplished within _____ days 
of the date of Substantial Completion. 

5. Contract Price. The Town agrees to pay Contractor, subject to all of the terms 
and conditions of the Contract Documents, for the Work, at the unit Bid prices shown in 
the Bid Schedule and the Unit-Price Bid Form for the actual quantity of the Work placed 
and accepted by the Town, as determined by the Project Manager, in an amount not to 
exceed $________________________. The Town shall pay Contractor in the manner 
and at such times as set forth in the General Provisions such amounts as required by the 
Contract Documents. The Contract Price includes a base amount of $_________ and a 
contingency of _________. Payment to Contractor of any portion of the contingency 
amount requires the Town’s express, written approval. The contingency amount paid to 
Contractor, if any, shall not result in or serve as the basis for any increase to the Contract 
Price. In no event shall any portion of the contingency amount be used to cover costs 
arising from the failure, negligence, mistake or misconduct of Contractor or any of 
Contractor’s subcontractors or suppliers or anyone for whom any of them may be liable. 
The Contract Price shall include all fees, costs and expenses incurred by Contractor. 
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6. Keep Jobs In Colorado Act. Pursuant to the Keep Jobs in Colorado Act, C.R.S. 
§ 8-17-101, et seq. (the “Act”), and the rules adopted by the Division of Labor of the 
Colorado Department of Labor and Employment implementing the Act (the “Rules”), 
Contractor shall employ Colorado labor to perform at least 80% of the Work under this 
Contract and shall obtain and maintain the records required by the Act and the Rules. For 
purposes of this Section, “Colorado labor” means a person who is a resident of the state 
of Colorado at the time of this Project, without discrimination as to race, color, creed, sex, 
sexual orientation, gender identity, gender expression, marital status, national origin, 
ancestry, age, or religion except when sex or age is a bona fide occupational qualification. 
A resident of the state of Colorado is a person with a valid Colorado driver’s license, a 
valid Colorado state-issued photo identification, or documentation that he or she has 
resided in Colorado for the last 30 days. Contractor represents that it is familiar with the 
requirements of the Act and the Rules and will fully comply with same. This Section shall 
not apply to any project for which appropriation or expenditure of monies may be 
reasonably expected not to exceed $500,000 in the aggregate for any fiscal year. 

7. Miscellaneous. 

 a. Governing Law and Venue. This Contract shall be governed by the laws of 
the State of Colorado, and any legal action concerning the provisions hereof shall be 
brought in Boulder County, Colorado. 

 b. No Waiver. Delays in enforcement or the waiver of any one or more defaults 
or breaches of this Contract by the Town shall not constitute a waiver of any of the other 
terms or obligation of this Contract. 

 c. Integration. This Contract, the Contract Documents, and any attached 
exhibits constitute the entire Contract between Contractor and the Town, superseding all 
prior oral or written communications. 

 d. Third Parties. There are no intended third-party beneficiaries to this 
Contract. 

 e. Notice. Any notice under this Contract shall be in writing, and shall be 
deemed sufficient when directly presented or sent pre-paid, first class U.S. Mail to the 
Party at the address set forth on the first page of this Contract. 

 f. Severability. If any provision of this Contract is found by a court of 
competent jurisdiction to be unlawful or unenforceable for any reason, the remaining 
provisions hereof shall remain in full force and effect. 

 g. Modification. This Contract may only be modified upon written agreement 
of the Parties. 

 h. Assignment. Neither this Contract nor any of the rights or obligations of the 
Parties shall be assigned by either Party without the written consent of the other. 



D-4 

 i. Governmental Immunity. The Town and its officers, attorneys and 
employees are relying on, and do not waive or intend to waive by any provision of this 
Contract, the monetary limitations or any other rights, immunities, and protections 
provided by the Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq., as 
amended, or otherwise available to the Town and its officers, attorneys or employees. 

 j. Rights and Remedies. The rights and remedies of the Town under this 
Contract are in addition to any other rights and remedies provided by law. The expiration 
of this Contract shall in no way limit the Town’s legal or equitable remedies, or the period 
in which such remedies may be asserted, for work negligently or defectively performed. 

 k. Subject to Annual Appropriation. Consistent with Article X, § 20 of the 
Colorado Constitution, any financial obligation of the Town not performed during the 
current fiscal year is subject to annual appropriation, shall extend only to monies currently 
appropriated, and shall not constitute a mandatory charge, requirement or liability beyond 
the current fiscal year. 

 l. Accessibility. Contractor shall comply with the accessibility standards for an 
individual with a disability adopted by the State Office of Information Technology pursuant 
to C.R.S. § 24-85-103, and shall indemnify, hold harmless and assume liability on behalf 
of the Town and its officers, employees, agents and attorneys for all costs, expenses, 
claims, damages, liabilities, court awards, attorney fees and related costs, and any other 
amounts incurred by the Town in relation to Contractor’s noncompliance with such 
accessibility standards. 

In witness whereof, this Construction Contract has been executed by the Parties 
as of the Effective Date. 

Town of Superior, Colorado 
 
 __________________________________  
Mark Lacis, Mayor 

Attest: 

  
Shannon Dujardin, Town Clerk 

Contractor 

 
By:  _______________________________ 
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Certificate of Insurance 

State of  ) 
 ) ss. 
County of  ) 

I, _____________________, being first duly sworn, state and affirm, under penalty of law, 
that I am familiar with the insurance coverages maintained by the Insured, 
_____________________, and the coverage requirements set forth in the foregoing 
Certificate of Insurance, that I have completed or caused to be completed and 
subsequently reviewed the foregoing Certificate of Insurance and that the information 
provided contained therein is true and correct to the best of my knowledge. I further 
understand that the Town of Superior shall rely on the information provided. 

This information is provided for the Town of Superior, Work No. _________________. 

By:   

Title:   

Agency:   

State of Colorado  ) 
 ) ss. 
County of  ) 

The foregoing instrument was subscribed, sworn to and acknowledged before me 
this ___ day of __________, 20__, by _______________________ as 
_________________ of ________________________. 

My commission expires: _________________ 

(S e a l)  

 __________________________________  
Notary Public 
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Notice of Award  

Date:   

  
Contractor Name 

  
Address 

  

  
Email Address 

RE:   

Dear ___________________: 

Thank you for submitting a Bid for the ______________________________ project. 

Your firm submitted the most responsible and responsive Bid which is the lowest cost, 
and you have been selected as the successful Contractor. Accordingly, this is your Notice 
of Award for the above-referenced project. 

Enclosed please find an electronic copy of the Construction Contract for execution via 
DocuSign. Please review and sign within 10 days of receipt of this letter and forward to 
me your certification of insurance, payment and performance bond, each in the full 
amount of the Contract Price, and appropriate powers of attorney. (If you cannot complete 
via DocuSign, please timely advise the Town so that you and the Town have sufficient 
time to coordinate and complete your signing within 10 days of receipt of this letter). When 
dating the above documents, please make sure that all dates, on all documents, are the 
same and that the insurance policy reflects the requirements of the Contract Documents. 
If submitted via physical or “hard copy,” please return all of the required documents to the 
Town at the same time, in the same communication or envelope. 

Upon receipt of the signed Contract, the Town will execute same and a fully executed 
electronic copy will be provided to you unless you request otherwise. 

Should you have any questions, please call me at __________________________ or 
email at ____________________________. 

Sincerely, 

  

 , Project Manager 
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Notice to Proceed 

Date:   

Contractor:    
   
   
   

RE: ______________________________ 

Dear ______________: 

This letter is your Notice to Proceed, effective as of the date cited below. This notice is in 
reference to the Construction Contract between you and the Town of Superior concerning 
the following Work: _________________________ (Work No.:). 

Please note that in accordance with the Construction Contract, the Work identified in this 
Notice to Proceed must commence within 10 days of the date of this Notice, and all Work 
must be substantially completed within __________________ days of the date of this 
Notice, which shall be the ____ day of _________, 20___, and finally completed within 
__________________ days of the date required for substantial completion, which shall 
be no later than the ___ day of _________, 20___. 

If you have any questions, please call me at __________________ or email at 
_______________________. 

Sincerely, 

  

 , Project Manager 

  
Date 
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Bill Bond 

Request for Bids / Project No. / Name:________________________________________ 

Know all men by these presents 
that _____________________________, as principal (“Principal”), and 
________________________ a corporation in the State of ___________ (“Surety”), duly 
authorized to transact business in Colorado, as Surety, are held and firmly bound unto 
the Town of Superior, Colorado, hereinafter called “Owner”, as Obligee, in the penal sum 
of ________________________, for the payment of which sum in lawful money of the 
United States, well and truly to be made, said Principal and Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

Whereas, the Principal has submitted a Bid to Owner for certain Work or services in 
connection with the above-described Request for Bids / Project generally described as 
follows:   
  

Now, therefore, (a) if said Bid is rejected, or (b) if said Bid is accepted and the Principal 
is awarded the Contract and, within the time and manner specified in the Contract 
Documents, enters into a written Contract in the prescribed form and gives such bond or 
bonds as may be specified in the Contract Documents to guarantee faithful performance 
of such Contract and to guarantee prompt payment of labor and materials furnished in 
the prosecution thereof, and provides to Owner a Certificate of Insurance as required by 
the Contract Documents, and in all other respects performs the Contract created by the 
acceptance of said Bid, or (c) in the event of the failure of the Principal to enter such 
Contract and to give such bond or bonds, and Certificate of Insurance, if the Principal 
pays to Owner the difference not to exceed the penal sum hereof between the amount 
specified in said Bid and such larger amount for which the Owner may in good faith 
contract with another party to perform the Work covered by said Bid, then this obligation 
shall be null and void, otherwise it shall be and remain in full force and effect.  

The Surety, for value received, hereby stipulates and agrees that the obligations of said 
Surety hereunder shall be in no way impaired or affected by any alteration or irregularities 
in the Bid or in the bidding procedure or by any extension of time within which Owner may 
accept such Bid, and does hereby waive notice of same. 

Dated this ____ day of____________ , 20_ _. 

 _______________________________   __________________________________  
(Surety)  (Principal) 

By:  ____________________________  By:  _______________________________  
Title:  __________________________  Title:  ______________________________  

(Acknowledgments and Power of Attorney to be attached) 
Corporate seal must be affixed if Principal is a corporation. 
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Payment and Performance Bond 

Bond No._____________ 

Know all men by these presents: that 

(Firm)   

(Address)   
(an Individual), (a Partnership), (a Corporation), hereinafter referred to as “the Principal”, 
and 

(Firm)   

(Address)   

hereinafter referred to as “the Surety”, are held and firmly bound unto the Town of 
Superior, Colorado, a municipal corporation, hereinafter referred to as “the Owner”, in the 
penal sum of $__________________________ in lawful money of the United States, for 
the payment of which sum well and truly to be made, we bind ourselves, successors and 
assigns, jointly and severally, firmly by these presents. 

The conditions of this obligation are such that whereas the Principal entered into a certain 
Contract with the Owner, dated the ____ day of ______________________,20____, a 
copy of which is hereto attached and made a part hereof for the performance of the Work. 

Now, therefore, if the Principal shall well, truly and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions and agreements of said Contract during the 
original term thereof, and any extensions thereof which may be granted by the Owner, 
with or without Notice to the Surety and during the life of the guaranty or warranty period, 
and shall satisfy all claims and demands incurred under such Contract, and shall fully 
indemnify and save harmless the Owner from all cost and damages which it may suffer 
by the Principal’s failure to do so, and shall reimburse and repay the Owner all outlay and 
expense which the Owner may incur in making good any default, and make payment to 
all persons, firms, subcontractors and corporations furnishing materials for or performing 
labor in the prosecution of the work provided for in such Contract, and any authorized 
extension or modification thereof, including all amounts due for materials, lubricants, 
repairs on machinery, equipment and tools, consumed, rented or used in connection with 
the construction of such work, and all insurance premiums on said work, and for all labor 
performed in such work, whether by subcontractor or otherwise, then this obligation shall 
be void; otherwise it shall remain in full force and effect. 

Provided, further, that the said Surety, for value received, hereby stipulates and agrees 
that no change, extension of time, alteration or addition to the terms of the Contract or to 
the Work to be performed thereunder or the specifications accompanying the same shall 
in any way affect its obligation on this Bond; and it does hereby waive notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
Work or to the Specifications. 
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Provided, further, that no final settlement between the Owner and the Principal shall 
abridge the right of any beneficiary hereunder whose claim may be unsatisfied. 

In witness whereof, this instrument is executed in 5 counterparts, each one of which shall 
be deemed an original, this ______ day of ____________________________, 20_____. 

Attest:   Principal 

By:   By:________________________________ 

Title:   Title:   

  Address:   

    

(Corporate Seal) 

  Surety 

Attest:   Surety:   

By:   By:   

Attorney-in-Fact:   Title:   

  Address:   

    

(Surety Seal) 

Note:  Date of Bond must not be prior to date of Contract and Surety must be authorized 
to transact business in the State of Colorado and be acceptable to the Town. 
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Certificate of Final Payment 

With reference to Solicitation Number ____________ for which the undersigned 
Contractor and the Town of Superior (“Owner”), entered into a contract: 

The undersigned hereby certifies that all costs, charges and expenses incurred by it on 
its behalf for work, labor, services, materials and equipment supplied to the foregoing 
premises, and/or used in connection with its Work under the Contract have been duly 
paid. 

The undersigned further certifies that to its best knowledge and belief (based upon 
reasonable investigation) each of its subcontractors and material men have duly paid all 
costs, charges and expenses incurred by them or on their behalf for work, labor, services, 
materials and equipment supplied to the foregoing premises and/or used by them in 
connection with the Undersigned’s Work under the Contract. 

In consideration of $____________ representing final payment under the Contract, the 
undersigned hereby releases and discharges the Owner and Owner’s property from all 
claims, liens and obligations of every nature arising out of or in connection with the 
performance of the Work. 

As additional consideration for the final payment, and to the fullest extent permitted by 
law, the undersigned agrees to defend, indemnify and hold harmless Owner from and 
against all costs, losses, damages, claims, causes of action, judgments and expenses 
arising out of or in connection with claims against Owner which may be asserted by the 
undersigned or any suppliers, subcontractors of any tier or any of their representatives, 
officers, agents and employees for the costs, losses, damages, claims, causes of action, 
judgments and expenses and expenses that are attributable to the act, omission, error, 
professional error, mistake, negligence or other fault of the undersigned. 

The foregoing shall not relieve the Undersigned of its obligations under the provisions of 
the Contract as amended, which by their nature survive completion of the Work including, 
without limitation, warranties, guarantees and indemnities. 

Executed this ________ day of _____________________, 20__. 

  
Contractor 
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Certificate of Final Acceptance 

 Date:   
To:   Work No.:   
 Work Title:   

This is to advise you that a final inspection of the referenced Work has been made 
and all work and material was found to be satisfactory as of the date of this Certificate of 
Final Acceptance. Therefore, the Work is considered to be complete in accordance with 
the approved plans, specifications and Contract Documents. 

In accordance with the Contract, all warranty periods shall begin as of the date of 
this letter. 

Notwithstanding the above, Contractor shall not be relieved from any obligations 
under the Contract Documents by this final inspection and Certificate of Final Acceptance, 
and the Town of Superior expressly reserves and does not by issuance of this Certificate 
of Payment intend to waive any claims for defective, deficient, or otherwise 
nonconforming Work that are hereafter discovered. 

Town of Superior 

By:   

Title:   
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General Provisions 

Part 1. Definitions 

1.01 Contract Documents: 

A. Bid Form (Including Bid Summary) 
B. Bid Schedule 
C. Bidder’s Qualification Statement 
D. Construction Contract 
E. Certificate of Insurance 
F. Notice Of Award 
G. Notice To Proceed (if required by the Request for Bids) 
H. Bid Bond (if required by the Request for Bids) 
I. Payment And Performance Bond (if required by the Request for Bids) 
J. Certificate Of Final Payment (if required by the Request for Bids) 
K. Final Acceptance Form (if required by the Request for Bids) 
L. General Provisions 
M. Special Provisions 
N. Technical Specifications 
O. Construction Drawings 
P. Addenda, if any, issued to the Request for Bids 
Q. Documentation submitted by Contractor prior to Notice of Award. 

1.02 Change Order: 
 
A written order issued by the Town after execution of the Contract authorizing a revision 
to the Work, or an adjustment in the Contract Price or the Contract Time. 

1.03 Town: 
 
The Town of Superior, Colorado. 

1.04 Contract: 
 
The entire written agreement covering the performance of the Work described in the 
Contract Documents. 

1.05 Contract Price: 
 
The amount set forth in Section 5 of the Construction Contract. 

1.06 Contract Time: 
 
The time for completion of the Work as set forth in Section 4 of the Construction 
Contract. 
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1.07 Day: 
 
Calendar day, unless otherwise specified. When the last day for the occurrence of an 
event falls on a Sunday or legal holiday as recognized by the Town, the time for 
performance shall be automatically extended to the next business day. 

1.08 Final Completion: 
 
The date as certified by the Project Manager when all of the Work is completed and final 
payment may be made. 

1.09 Project Manager: 
 
The Town’s duly authorized representative in connection with the Work. 

1.10 Subcontractor: 
 
Any person, firm or corporation with a direct contract with Contractor who acts for or on 
behalf of Contractor in executing any part of the Contract, excluding one who merely 
furnishes material. 

1.11 Substantial Completion: 
 
The date as certified by the Project Manager when the Town occupies or takes 
possession of all or substantially all of the Work, or when the Town may occupy or take 
possession of all or substantially all of the Work and put it to beneficial use for its 
intended purposes. 

1.12 Work: 
 
All services, labor, materials, and equipment necessary to complete all of the work 
specified, indicated, shown or contemplated in the Contract Documents, including all 
alterations, amendments or extensions thereto made by supplemental agreements or 
written orders of the Project Manager. 

Part 2. Time 

2.01 Time of the Essence: 
 
All times stated in the Contract Documents are of the essence. 

2.02 Final Acceptance: 
 
Upon Final Completion, the Project Manager will issue Final Acceptance. 

2.03 Changes in the Work: 
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A. The Town reserves the right to order changes in the Work, in the nature of 
additions, deletions or modifications, at any time and without invalidating the 
Contract, and to make corresponding adjustments in the Contract Price and the 
Contract Time if warranted and supported by the terms of the Contract Documents. 

B. If Contractor believes that any oral or written order or instructions from the 
Town involve extra or changed work that Contractor should receive extra 
compensation for, Contractor shall, within 7 days after the Town’s order or 
instruction, submit a written request for an increase in the Contract Price to the 
Project Manager. If a request is not made within this time period, Contractor shall 
waive any right to additional compensation related to the extra or changed work. 

C. If Contractor believes that any oral or written order or instructions from the 
Town involve extra or changed work that will affect the critical path schedule of 
performance of the Work and require Contractor to spend more time on the Project 
than was earlier anticipated, Contractor shall submit a written request to the Project 
Manager requesting an extension of the Contract Time within 7 days after the 
Town’s order or instruction; otherwise it shall be waived. Such requests shall be 
evaluated as set forth in Section 2.05.B. 

D. All changes shall be authorized by a written Change Order signed by the 
Town and subject to applicable requirements of the Town’s Purchasing Policy. The 
Change Order shall include appropriate changes in the Contract Documents and 
the Contract Time if warranted and supported by the terms of the Contract 
Documents. The Work shall be changed and the Contract Price and Contract Time 
modified only as set forth in the written and executed Change Order. Any 
adjustment in the Contract Price resulting in a credit or a charge to the Town shall 
be determined by mutual agreement of the Parties as documented in an executed 
Change Order before the work set forth in or covered by the Change Order is 
commenced. If a Change Order results in an increase in the Contract Price and if 
approval of the Superior Town Council is required by the Town’s Purchasing 
Policy, then such Change Order shall be subject to and shall only become effective 
upon approval by Town Council. If such approval of Town Council is required by 
the Town’s Purchasing Policy but is not obtained, the Town shall have no payment 
obligation regardless of whether the Work has been performed. 

E. Subject to the requirements and limitations of this Section 2.03, any Change 
Order approved by Town Council, as applicable, and signed by the Town shall be 
considered a part of the Contract and subject to every term and requirement of the 
Contract Documents. It is the duty of Contractor to notify the Surety that issued the 
bonds required by the Contract Documents of any changes affecting the scope of 
Contractor’s Work or change in the Contract Price, and, if requested by the Town, 
to increase the amount of the bonds accordingly. 
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2.04 Differing Site Conditions: 
 
Contractor shall within 7 days of discovery, and before the conditions are disturbed, 
provide written notice to the Project Manager of any subsurface or latent physical 
conditions at the Project site that materially differ from those indicated in the Contract 
Documents, or unknown physical conditions at the Project site of an unusual nature that 
materially differ from those ordinarily encountered and inherent in work of the character 
provided for in the Contract Documents and that could not have been determined or 
anticipated at the required pre-Bid site investigation, in the exercise of reasonable 
diligence. 
 
Should Contractor wish to request a change to the Contract Price or Contract Time 
arising from differing site conditions described in this Section 2.04, Contractor shall 
submit a written claim within 7 days after the conditions first become apparent; 
otherwise it shall be waived. In such claim, Contractor shall specifically identify the 
conditions and how they differ from the Contract Documents or those ordinarily 
encountered and inherent in work of the character provided for in the Contract 
Documents and Contractor shall identify the amount of the requested adjustments to the 
Contract Price or Contract Time. Contractor shall have the burden to prove that the 
actual conditions subsurface or latent conditions materially differ from those shown in 
the Contract Documents and/or that the differing site conditions could not have been 
discovered at the pre-Bid site investigation. The Town shall evaluate such claim and if 
the Town approves the claim, the Parties shall negotiate a Change Order pertaining to 
same. 
 
No request by Contractor for an equitable adjustment to this Contract for differing site 
conditions shall be allowed if made after final payment under this Contract. 

2.05 Delays: 

A. A suit or other legal action, including administrative agency actions or 
citations, against the Town that causes a delay in the Work, other than a suit or 
legal action against Contractor, will entitle Contractor to an equivalent extension of 
time unless the period of such delay exceeds six (6) months. When such period is 
exceeded, the Town will, upon a request by Contractor in writing, elect either to 
terminate this Contract for the Town’s convenience as provided for in Section 4.05 
or to grant a further extension of time, in the Town’s sole and absolute discretion. 

B. If Contractor is delayed in the critical path progress of the Work by acts of 
God, fires, wars, epidemics, pandemics other than COVID-19, or other 
unavoidable casualties beyond Contractor’s control or anticipation, then, upon 
Contractor’s written request to the Town within 7 days of Contractor first becoming 
aware of the condition causing the delay, then the Contract Time shall be extended 
for a reasonable period of time equivalent to the delay. 
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C. If Contractor believes that an extension of the Contract Time should be 
granted due to critical path delays to the progress of the Work caused by 
unanticipated adverse weather conditions, it may request a contract extension in 
writing from the Town within 7 days of Contractor first becoming aware of the 
unanticipated adverse weather conditions causing the delays. For purposes of 
this provision, “weather” means precipitation, temperature, or wind, and an 
“adverse weather condition” means weather that on any day varies from the 
average weather conditions for that day by more than 100% as measured by the 
National Oceanic and Atmospheric Administration. The term “unanticipated 
adverse weather conditions” means the number of days in excess of the 
anticipated adverse weather days per month as set forth below: 
 
Monthly Anticipated Adverse Weather Days: 

• January: 7 days 
• February: 4 days 
• March: 4 days 
• April: 4 days 
• May: 6 days 
• June: 3 days 
• July: 4 days 
• August: 2 days 
• September: 3 days 
• October: 3 days 
• November: 2 days 
• December: 5 days 

 
By reason of example only, if in March there are 2 days when the 
snowfall exceeds the average snowfall for that day by 100%, those 2 
days will have experienced an adverse weather condition. However, 
there will have been no unanticipated adverse weather condition in 
March, because there are 4 anticipated adverse weather days in 
March, which should be accounted for in the schedule. If, however, 
there are 5 days in which the snowfall exceeds the average snowfall by 
100%, an unanticipated adverse weather condition will have occurred, 
and Contractor shall be entitled to request an extension of time 
equivalent to the duration of the critical path delay caused by that 
unanticipated weather condition. 
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D. Any request for extension of the Contract Time shall be made in writing to 
the Project Manager not more than 7 days after commencement of the delay; 
otherwise it shall be waived. Any such request shall contain an estimate of the 
probable effect of such delay on the critical path progress of the Work. Contractor 
shall use its best efforts to mitigate or minimize the length of any critical path delay 
to the progress of the Work, and shall have the burden to provide the events which 
caused the delays and that Contractor timely provided notice of those delays to 
the Town. 

E. Contractor shall not be entitled to any increase in the Contract Price, or to 
damages, or to additional compensation as a consequence of any such delays. 

F. Contractor shall not be entitled to any extension of time caused by events 
within the control of Contractor, nor for delays which Contractor could have 
foreseen and avoided, prevented, or significantly mitigated, nor for any delays 
caused in whole or in part by Contractor or its subcontractors or suppliers or 
anyone for whom any of them may be liable. 

2.06 No Damages for Delay: 
 
In strict accordance with C.R.S. § 24-91-103.5, the Town shall not amend the Contract 
Price to provide for additional compensation for any delays in performance which are 
not the result of acts or omissions of the Town or persons acting on behalf of the Town. 

Part 3. Contractor’s Responsibilities 

3.01 Completion/Supervision of Work: 
 
Contractor hereby warrants that it is qualified to assume the responsibilities and render 
the services described herein and has all requisite corporate authority and licenses in 
good standing in the jurisdiction where the Project is located. The services performed by 
Contractor shall be in accordance with generally accepted professional practices and 
the level of competency presently maintained by others in the same or similar type of 
work, and in compliance with applicable laws, ordinances, rules and regulations 
including, without limitation, the Occupational Safety and Health Act (“Osha”), 29 U.S.C. 
§ 651, et seq. standards. Contractor shall be responsible for completion of all Work in a 
timely and workmanlike manner in accordance with the terms and specifications of the 
Contract Documents, including the techniques, sequences, procedures and means. 
Contractor shall be responsible for the coordination of all Work. Contractor shall 
supervise and direct the Work and give it all attention necessary for proper supervision 
and direction. Contractor shall maintain a supervisor or superintendent on site at all 
times when Contractor or any subcontractor is performing Work. Contractor shall 
designate the supervisor or superintendent, who shall be authorized to act on behalf of 
Contractor in all matters related to the Contract and shall notify the Town of the 
supervisor or superintendent’s name and contact information, including mobile phone 
and email address, within 5 days of execution of the Contract. 
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3.02 Duty to Inspect: 
 
Contractor shall inspect all Contract Documents, tests and reports, including soil tests 
and engineering tests, if applicable, and shall conduct a site or field review prior to 
executing the Contract. Contractor assumes the risk of all conditions which are 
disclosed, or which are reasonably suggested by any such tests or reports, or which 
would be disclosed by a field or site review. Contractor shall have the affirmative duty to 
advise the Town of any concerns which Contractor may have regarding construction 
conditions prior to executing the Contract. 

3.03 Furnishing of Labor and Materials: 

A. Contractor shall provide and pay for all labor, materials and equipment, 
including: tools; construction equipment and machinery; utilities, including water; 
transportation; and all other facilities and services necessary for the proper 
completion of the Work as described in or reasonably inferable from the Contract 
Documents. 

B. In all purchases of supplies, materials and provisions to be incorporated or 
otherwise used by Contractor in the Work, Contractor shall use supplies, materials 
and provisions produced, manufactured or grown in Colorado if such supplies, 
materials and provisions are not of inferior quality to those offered by competitors 
outside of Colorado. 

3.04 Employees and Safety: 

A. While engaged in the performance of the Work, Contractor shall maintain 
employment practices that do not violate the provisions of any applicable laws, 
ordinances, rules or regulations including, but not limited to, the Colorado 
Antidiscrimination Act of 1957, C.R.S. § 24-34-301, et seq. 

B. Contractor shall maintain at all times strict discipline of its personnel, 
employees, and other persons carrying out the Work and Contractor shall not 
employ or furnish or permit the employment of any person unfit or without sufficient 
knowledge, skill, training and experience to perform properly the job for which the 
employee was hired in connection with the Work. The Town may require 
Contractor to remove from the Project any person the Town deems incompetent, 
careless or otherwise objectionable, in the Town’s sole discretion, and Contractor 
shall promptly do so without any adjustment to the Contract Price or the Contract 
Time. 
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C. Contractor shall be responsible to the Town for the acts, negligence and 
omissions of all direct and indirect employees, subcontractors and their respective 
employees, and suppliers and their respective employees. Nothing in the Contract 
Documents, nor the Town’s acceptance or lack of objection to a subcontractor or 
supplier shall be construed as creating any contractual relationship between the 
Town and any subcontractor, supplier or other person or entity having a direct 
contract with Contractor, a subcontractor, or supplier. 

D. Contractor shall provide for and oversee all safety orders and precautions 
necessary for the safe performance of the Work. Contractor shall take reasonable 
precautions for the safety of and reasonable protection, including the provision of 
all notices and compliance with all applicable laws bearing on the safety of persons 
or property, to prevent damage, injury or loss to: all personnel, employees, other 
persons carrying out the Work, and others whom the Work might affect; all 
materials and equipment in the custody, care or control of Contractor, whether 
such materials or equipment are stored on or off site, and whether or not 
incorporated into the Work; all Work performed under this Contract; and all 
property and improvements on the work site and any adjacent property. Contractor 
shall repair or replace any damage, injury, or loss to all public or private property 
caused directly or indirectly, in whole or in part, by Contractor, any subcontractor, 
any supplier, or any of their respective personnel or employees or anyone for 
whose acts any one of them may be liable. 

3.05 Cleanup: 

A. Contractor shall keep the work site and adjoining ways free of waste 
material and rubbish. Contractor shall remove all such waste material and rubbish 
daily during construction, together with all tools, equipment, machinery and surplus 
materials. Contractor shall, upon completion of its Work, conduct general cleanup 
operations on the work site, including the cleaning of all surfaces, paved streets 
and walks. Contractor shall also conduct such general cleanup operations on 
adjacent properties disturbed by the Work. 

B. If Contractor fails to perform the cleanup required by the Contract 
Documents, including this Section 3.05, after written notice, the Town may cause 
the cleanup to be performed at Contractor’s expense. Upon receipt of a statement 
for such cleanup, Contractor shall pay to the Town the costs incurred by the Town 
for such cleanup, or the Town shall have the right to withhold and offset said 
amount from any progress or final payment due to Contractor. 
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3.06 Payment of Royalties and License Fees: 
 
Contractor shall pay all royalties and license fees necessary for the Work and shall 
include and shall be considered to have included in Contractor’s Bid a sum sufficient to 
cover all fees, royalties, licenses and claims for any patent rights, copyrights, 
trademarks or any other intellectual property rights which may be connected with the 
Work. Contractors shall defend, indemnify and hold harmless the Town and its officers 
and agents from and against all fees, claims, demands, suits, or actions for or in 
connection with any infringement or alleged infringement of any intellectual property 
rights. 

3.07 Taxes, Licenses and Permits: 
 
Contractor shall pay all taxes imposed by law in connection with the Work and shall 
procure all permits and licenses necessary for the prosecution of the Work. Contractor 
shall obtain from Town the Town’s State-issued tax-exempt number for exemption from 
the sales and use tax which Contractor shall use for purchases that are necessary for 
the Work. 

3.08 Samples and Shop Drawings: 
 
Contractor shall furnish, upon the request of the Project Manager or as required by the 
Contract Documents, submittals, samples and shop drawings to the Project Manager, 
who shall, in collaboration with the Engineer, as applicable, review them for general 
conformance with the Contract Documents. Approval by the Town and/or the Engineer 
of any submittals, samples or shop drawings furnished by Contractor shall not relieve 
Contractor of its obligation to complete the Work in accordance with the Contract 
Documents. 

3.09 Compliance with Laws and Regulations: 
 
Contractor shall at all times comply with all applicable law, including without limitation all 
federal, state and local statutes, laws, ordinances, resolutions, codes, rules, regulations, 
standards, and orders or decrees regulating, relating to, or imposing liability, in effect or 
enacted during the course of performance of the Work. 

3.10 Subcontractors: 

A. Those portions of the Work that Contractor does not customarily perform 
with its own personnel or does not, for purposes of this Project, intend to perform 
with its own personnel, shall be performed under written subcontracts or other 
appropriate written agreements with Contractor. Contractor shall furnish to the 
Project Manager at the time the Construction Contract is executed, a list of names 
of subcontractors to whom Contractor proposes to award the portions of the Work 
to be subcontracted by Contractor. 
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B. Contractor shall not employ a subcontractor to whose employment the 
Town reasonably objects, nor shall Contractor be required to hire a subcontractor 
to whose employment Contractor reasonably objects. 

C. All contracts between Contractor and subcontractor shall conform to the 
provisions of the Contract Documents and shall incorporate all relevant provisions 
of the Contract Documents. 

3.11 Corrective Work: 
 
When any Work does not conform to the Contract Documents, Contractor shall promptly 
and without cost to the Town make the necessary corrections so that the Work will so 
conform, within the time period approved by the Project Manager including, if 
necessary, the complete removal and replacement of the non-conforming Work with 
conforming Work. If Contractor does not correct such non-conforming Work within the 
time approved by the Project Manager, the Town may, in the Town’s discretion, have 
the non-conforming work corrected by others. All direct or indirect costs of or in 
connection with such correction, including the additional costs of any professional 
services, testing or inspection necessary for the full and proper correction of the non-
conforming Work, shall be paid by Contractor and, if sufficient amounts remain within 
the Contract Price, the costs incurred by the Town withheld or offset from any progress 
or final payment to which Contractor would otherwise be entitled. The Town’s review, 
approval, acceptance, failure to reject, or payment for any portion of the Work shall not 
be construed as a waiver of any rights under this Contract or any cause of action arising 
out of the performance of this Contract. 

3.12 Other Contracts: 
 
The Town reserves the right to let other contracts in connection with the Work. 
Contractor shall cooperate with all other contractors so that their work is not impeded by 
the Work, and Contractor shall give other contractors engaged by the Town in 
connection with the Work full and unimpeded access to the work site as necessary to 
fully and timely perform their respective contracts. 

3.13 Communication: 
 
Contractor shall direct all communications to the Town regarding the Work to the attention 
of the Project Manager. E-mail shall be an acceptable form of communication between 
Contractor and the Town for all communications other than “notices” as referenced in the 
Contract Documents which are required to be transmitted per Section 6(e) of the Contract. 
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Part 4. Suspension and Termination 

4.01 Suspension for Contractor Default: 
 
The Town may, in the Town’s discretion, order Contractor in writing to suspend the 
Work or any part of the Work because Contractor has materially breached any terms or 
conditions of the Contract Documents. If Contractor later resumes work that the Town 
previously suspended pursuant to this Section 4.01, Contractor shall not be afforded 
any extension of the Contract Time and the Town shall not be liable to Contractor for 
any additional costs caused by the suspension or related to Contractor’s resuming the 
suspended Work. 

4.02 Suspension for the Town’s Convenience: 
 
The Town may, at any time and without cause, order Contractor in writing to suspend 
the Work or any portion thereof for such period of time as the Town may determine, for 
the Town’s convenience and in the Town’s sole discretion. If the Town suspends the 
Work pursuant to this Section 4.02, the Contract Price and the Contract Time shall be 
equitably adjusted to account for any actual and substantiated critical path delays to the 
progress of the Work and actual and substantiated increase in costs for the 
performance of the Work. If the suspension applies to only a part of the Work, an 
extension of the Contract Time will be authorized based on the Project Manager’s 
estimate of the delay to the entire Project caused by the partial suspension. 

4.03 Labor Disputes: 
 
Notwithstanding any other provision contained in this Contract, in the event of any 
picket or other form of labor dispute at the construction site, Contractor shall continue to 
perform the Work without interruption or delay. If Contractor ceases performance of the 
Work because of such picket or other form of labor dispute, the Town may terminate the 
services of Contractor after giving 48 hours’ written notice of its intent to do so. 

4.04 Termination for Contractor Default: 
 
If Contractor defaults in the timely and proper performance of any of Contractor’s 
obligations under the Contract Documents, without prejudice to any other rights or 
remedies, the Town may terminate this Contract or reassign all or any portion of the 
Work upon 30 days’ written notice to Contractor. In the event of termination, the Town 
shall pay Contractor for that portion of the Services previously authorized and 
satisfactorily completed prior to the date of the notice of termination, subject to any 
offset or other claim for damages suffered by the Town attributable to Contractor’s 
default. 

4.05 Termination for Town’s Convenience: 
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A. The Town may, at any time and without cause, terminate the Contract, in 
whole or in part, for the Town’s convenience and without cause if such 
determination is in the Town’s best interest, upon 30 days’ written notice to 
Contractor. If the Town terminates the Contract for convenience, the following shall 
apply: 

1. Contractor is not entitled to any claim for any amount, including lost 
profits or other special or consequential damages, for or in 
connection with any portion of the Work yet to be performed. 

2. Upon receipt of a termination notice, Contractor shall, unless 
otherwise directed by the Town, take all of the following actions: (a) 
cease operations as directed by the Town in the notice; (b) take all 
actions necessary or that the Town may direct for the protection and 
preservation of the Work; and (c) use all reasonable efforts to cancel 
or divert outstanding commitments and subcontracts for 
procurement of services, materials or equipment to the extent they 
relate to the terminated portion of the Work. 

3. The Town shall pay Contractor for that portion of the Work properly 
executed prior to the date of termination and, to the extent approved 
by the Town, actual cancellation charges or loss incurred by 
Contractor upon outstanding commitments or subcontracts that 
Contractor is unable to cancel, provided Contractor has proven 
reasonable efforts to divert the commitments to other activities. 
Payment for amounts properly executed by Contractor prior to the 
termination notice, if any, shall be based on the applicable Bid prices 
for such Work for those portions of the Work actually completed and 
accepted by the Town, as well as a release of any retainage held by 
the Town as of that time. Within 60 days of the effective date of the 
termination, Contractor shall submit a claim to the Town for such 
amounts, along with all supporting backup documentation and cost 
records substantiating the amounts claimed. Contractor shall not be 
entitled to lost profits or any other form of special or consequential 
damages, or any costs incurred due to Contractor’s or any of its 
suppliers or subcontractors fault or failure to mitigate as a result of 
any such termination by the Town for convenience. 

B. In no event shall the total sums paid to Contractor pursuant to this Section 
4.05, if any, exceed the Contract Price. 

C. Settlement of and payment for the Work performed and costs of termination 
as outlined in this Section 4.05 shall not relieve Contractor or its Surety from 
responsibility or obligations with respect to the Work performed or concerning any 
claims arising out of the Work performed by Contractor on the Project or Bonds 
issued in connection with the Project. 
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Part 5. Warranties: 

5.01 Warranty of Fitness of Equipment and Materials: 
 
Contractor represents and warrants to the Town that all equipment and materials used 
in the Work, and made a part of the Work, or placed permanently in the Work, shall be 
new unless otherwise specified in the Contract Documents. All equipment and materials 
used shall be of good quality, free of defects and in conformity with the Contract 
Documents. All equipment and materials not in conformity with the Contract Documents 
shall be considered defective. 

5.02 General Warranty: 
 
Unless expressly indicated otherwise in the Construction Contract, Contractor shall 
warrant and guarantee all material furnished and Work performed by Contractor for a 
period of 2 years from the date of Final Acceptance of the Work by the Project Manager. 
Under this warranty, Contractor agrees to repair or replace, at its own expense and 
under the direction of the Project Manager, any portion of the Work which fails or is 
defective, unsound, unsatisfactory because of materials or workmanship, or which is not 
in conformity with the provisions of the Contract Documents. Should Contractor fail to 
perform any such corrective work required by this Section 5.02 within a reasonable 
period of time after a request by the Town, the Town may withdraw from the Payment 
and Performance Bond any and all amounts necessary to complete the required 
corrective work. The expiration of the warranty period shall in no way limit the Town’s 
legal or equitable remedies, or the period in which such remedies may be asserted, for 
nonconforming Work or for Work negligently or defectively performed. 

Part 6. Bonds, Insurance and Indemnification 

6.01 Indemnification: 

A. Contractor agrees to indemnify and hold harmless the Town and its officers, 
insurers, volunteers, representatives, agents, employees, heirs and assigns from 
and against all claims, liability, damages, losses, expenses and demands, 
including attorney fees, on account of injury, loss, or damage, including, without 
limitation, claims arising from bodily injury, personal injury, sickness, disease, 
death, property loss or damage, or any other loss of any kind whatsoever, which 
arise out of or are in any manner connected with this Contract or the Contract 
Documents, to the extent that such injury, loss or damage is attributable to the act, 
omission, error, professional error, mistake, negligence or other fault of Contractor, 
any subcontractor of Contractor, or any officer, employee, representative, or agent 
of Contractor or of any subcontractor of Contractor, or which arise out of any 
worker’s compensation claim of any employee of Contractor or of any employee 
of any subcontractor of Contractor. 
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B. Contractor, to the fullest extent permitted by law, shall defend, investigate, 
handle, respond and provide defense for and defend against any such liability, 
claims, damages, losses, expenses or demands at the sole expense of Contractor, 
or at the option of the Town, Contractor agrees to pay the Town or reimburse the 
Town for defense costs incurred by the Town in connection with any such liability, 
claims, damages, losses, expenses or demands. Contractor, to the fullest extent 
permitted by law, shall defend and bear all other costs and expenses related 
thereto, including court costs and attorney fees, whether or not such liability, claims 
or demands alleged are groundless, false or fraudulent. 

C. This indemnification provision is intended to comply with C.R.S. § 13-21-
111.5(6) and shall be read as broadly as permitted to satisfy that intent. 
Contractor’s liability under this provision shall be to the fullest extent of, but shall 
not exceed, that amount represented by the degree or percentage of negligence 
or fault attributable to Contractor, any subcontractor of Contractor, or any officer, 
employee, representative, or agent of Contractor or of any subcontractor of 
Contractor. If Contractor is providing architectural, engineering, surveying or other 
design services under this Contract, the extent of Contractor’s obligation to defend, 
indemnify and hold harmless the Town may be determined only after Contractor’s 
liability or fault has been determined by adjudication, alternative dispute resolution 
or otherwise resolved by mutual agreement of the Parties, as provided by C.R.S. 
§ 13-50.5-102(8)(c). However, nothing in this Section 6.01 shall apply to or affect 
any Bonds issued in connection with the Project, contracts or insurance, or 
insurance policies that provide for the defense, indemnification or holding harmless 
of public entities, nor any other obligations, rights or remedies of either of the 
Parties to this Contract. 

6.02 Notice of Claim: 
 
If Contractor receives any claim from any third party, including but not limited to 
subcontractors, suppliers, personnel, employees, or private property owners, arising 
from or relating in any way to the performance of the Work, Contractor shall notify the 
Town in writing of the nature of the claim within 24 hours of receipt of the claim by 
Contractor. In this notice, Contractor shall provide evidence that Contractor has notified 
Contractor’s insurer of the claim. Contractor shall keep the Town apprised of the 
disposition of the claim, and Contractor shall take all necessary action to resolve the 
claim and make restitution, if required, as quickly as possible. 

6.03 Insurance: 



L-16 

A. Contractor agrees to procure and maintain, at its own cost, a policy or 
policies of insurance sufficient to insure against all liability, claims, demands, and 
other obligations assumed by Contractor pursuant to this Contract. Contractor shall 
not be relieved of any liability, claims, demands, or other obligations assumed 
pursuant to the Contract Documents, including this Section 6.03, by reason of its 
failure to procure or maintain insurance, or by reason of its failure to procure or 
maintain insurance in sufficient amounts, durations, or types. At a minimum, 
Contractor shall procure and maintain, and shall cause any subcontractor to 
procure and maintain, the minimum insurance coverages listed below, unless 
otherwise specified in the Special Provisions, with forms and insurers acceptable 
to the Town. By requiring such minimum coverages, the Town shall not be deemed 
or construed to have assessed the risk that may be applicable to Contractor. 
Contractor shall assess its own risks relative to the Work to be performed on this 
Project as required by the Contract Documents and, if Contractor deems it 
appropriate and/or prudent, maintain higher limits and/or broader coverages than 
those provided for herein. 

1. Worker’s Compensation insurance as required by law. 

2. Commercial General Liability insurance with minimum combined 
single limits of $1,000,000 each occurrence and $2,000,000 general 
aggregate. The policy shall be applicable to and provide coverage 
for all premises and operations, explosions, collapse and 
underground hazards, and shall include coverage for bodily injury, 
broad form property damage, personal injury (including coverage for 
contractual and employee acts), blanket contractual, products, and 
completed operations. 

B. All coverages shall be continuously maintained to cover all liability, claims, 
demands and other obligations assumed by Contractor pursuant to the Contract 
Documents for the duration of the applicable statutes of limitation and statute of 
repose. All of Contractor’s policies shall contain a severability of interests 
provision, and shall, where commercially available, include the Town and the 
Town’s elected and appointed officers or officials, employees, agents, volunteers 
and contractors as additional insureds. No additional insured endorsement shall 
contain any exclusion for bodily injury or property damage arising from completed 
operations. 

C. Such insurance shall be in addition to any other insurance requirements 
imposed by law. The coverages afforded under the policies shall not be canceled, 
terminated or materially changed without at least 30 days’ prior written notice to 
the Town. In the case of any claims-made policy, the necessary retroactive dates 
and extended reporting periods shall be procured to maintain such continuous 
coverage. Any insurance carried by the Town, its officers, its employees, or its 
contractors shall be excess and not contributory insurance to that provided by 
Contractor. Contractor shall be solely responsible for any deductible losses under 
any policy. 
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D. Contractor shall provide to the Town a certificate of insurance as evidence 
that the required policies are in full force and effect. The certificate shall identify 
this Contract. 

E. Contractor shall ensure that all of Contractor’s and subcontractors’ or 
suppliers’ insurers are licensed or approved to do business within the State of 
Colorado. Unless otherwise specified, all policies must be written on a per 
occurrence basis. 

F. Contractor and its insurers shall waive subrogation in favor of Additional 
Insured parties. 

G. Failure of Contractor to comply with these insurance requirements during 
the term of the Contract may be considered a material breach and may be cause 
for immediate termination of the Contract, at the Town’s option and in its sole 
discretion. 

6.04 Performance and Payment Bond: 
 
Contractor shall furnish a Payment and Performance Bond in the full amount of the 
Contract Price, as security for the faithful performance and payment of all Contractor’s 
obligations under the Contract Documents, including the warranty. This bond shall 
remain in effect at least until 2 years after the date of Final Acceptance of the Work. 

Part 7. Payment 

7.01 Progress Payments: 

A. The Town shall make periodic progress payments to Contractor within 30 
days following the Project Manager’s approval of the Work completed and the 
applicable payment application. A progress payment shall be made only after 
Contractor has submitted an application for a progress payment on a form 
approved by the Project Manager, along with copies of invoices from 
subcontractors or suppliers substantiating the amounts billed, partial, conditional 
lien and claim waivers executed by Contractor and by each subcontractor and 
supplier covered by the applicable payment application and, beginning with the 
second application for a progress payment, unconditional lien and claim waivers 
from Contractor and each subcontractor and supplier for all amounts paid by the 
Town on prior applications for payment. 

B. Except as otherwise provided for in the Contract Documents and this 
Section 7.01, progress payments shall be in an amount equal to 95% of the Work 
actually completed. All amounts retained by the Town pursuant to this Section 
7.01.B shall be retained by the Town until the Work is completed and finally 
accepted by the Town. Completed Work shall, pursuant to approval and 
acceptance by the Project Manager, include materials and equipment not 
incorporated in the Work but delivered to the work site and suitably stored. 
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C. If Contractor fails to complete any required Work within the time period 
agreed between Contractor and the Project Manager, or within any time period set 
forth in the Contract Documents, as modified or extended, the Town is expressly 
authorized to withhold any progress payment for such Work until such Work is 
completed. 

D. In addition to the 5% retainage provided for in Section 7.01.B and 
withholding for failure to timely complete the Work as provided for in Section 
7.01.C, the Town may retain any disputed line item or portion thereof included in 
any application by Contractor for a progress payment for any of the following: any 
unsatisfactory performance of the Work; failure to repair or replace defective, non-
conforming or rejected Work as directed by the Town; claims filed or reasonable 
evidence that claims may be filed against Contractor relating to the performance 
of the Work; Contractor’s failure to make payments to subcontractors or suppliers 
as required by the Contract Documents; failure to comply with the Contract 
Documents or applicable law, including employment laws and licensing and 
permitting requirements; failure to maintain the Work and work site in a clean and 
orderly manner; failure to remedy damage to Town or private property damaged 
by Contractor or its subcontractors or suppliers during the performance of the 
Work; or a set off for amounts due to the Town by Contractor pursuant to the 
provisions of the Contract Documents, including amounts for liquidated damages. 
If the reasons for such withholding are cured by Contractor and no longer exist, 
the Town shall make payment to Contractor for the sums withheld, subject to the 
5% retainage on all progress payments as provided for in Section 7.01.B. 

E. Contractor warrants that it shall pay each subcontractor and supplier 
promptly, upon receipt of payment from the Town, the amount to which the 
subcontractor is entitled no later than 7 days after receipt of payment from the 
Town. Notwithstanding anything to the contrary, Contractor shall not be required 
to pay a subcontractor or supplier that has not performed in accordance with its 
subcontract or purchase order. Contractor shall, by appropriate agreement with 
each subcontractor or supplier, require each subcontractor or supplier to make 
payments to the subcontractor’s or supplier’s sub-subcontractors or vendors in 
similar manner. The Town may furnish to each subcontractor or supplier 
information regarding the percentages of completion or the amounts applied for by 
Contractor and paid by the Town. 

7.02 Final Payment: 
 
Upon final acceptance of the Work, the Town shall make final payment to Contractor 
pursuant to, and subject to the provisions and limitations of, C.R.S. § 38-26-107. 

7.03 Liquidated Damages: 



L-19 

A. Because time is of the essence and delayed performance causes a 
compensable, yet difficult to ascertain, damage to the Town and its residents, the 
liquidated damages established in this Section shall be enforced. Such damages 
are not a penalty. For each day Substantial Completion is delayed after the Final 
Completion date stated in the Construction Contract, as modified through 
approved change orders, Contractor shall be assessed the following amounts 
which constitute a reasonable estimate of the actual damages such delay would 
cause the Town: 
 
Contract Price Amount per day 

$0-$50,000 $350 
$50,000-$100,000 $380 
$100,000-$250,000 $440 
$250,000-$500,000 $520 
$500,000-$1,000,000 $640 
$1,000,000-$2,000,000 $820 
$2,000,000-$4,000,000 $1,080 
$4,000,000-$8,000,000 $1,450 
$8,000,000-$12,000,000 $1,820 
$12,000,000 or greater $2,250 

B. If Contractor does not, after Substantial Completion, achieve Final 
Completion of the Work as required by and within the time specified in the 
Construction Contract, Contractor shall be assessed the amounts specified in 
Section 7.03.A for each day thereafter that the Project does not achieve Final 
Completion, which amounts constitute a reasonable estimate of the actual 
damages such delay would cause the Town. 

C. Allowing Contractor to continue and finish the Work or any part thereof after 
the Substantial Completion date and Final Completion date, as applicable, shall 
not operate as a waiver on the part of the Town of any of its rights under the 
Contract Documents. Any liquidated damages assessed shall not relieve 
Contractor from liability for any damages or costs of other contractors caused by 
a failure of Contractor to complete the Work in the Contract Time, nor for any 
attorneys’ fees or costs that are otherwise allowable under the Contract 
Documents or applicable law. Liquidated damages may be deducted from any 
payment due Contractor or the retainage held by the Town. If the liquidated 
damages exceed the amount owed to Contractor, Contractor shall reimburse the 
Town within 30 days of the Town’s written demand for such reimbursement. 
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7.04 Oral Agreements Prohibited: 
 
This Contract is expressly subject to the provisions of C.R.S. § 29-1-110(1), and 
Contractor acknowledges that neither the Town nor any employee or agent thereof is 
authorized to expend or contract for the expenditure of any monies in excess of those 
appropriated by the Superior Town Council. The Town acknowledges that sufficient 
funds have been appropriated to pay the Contract Price, but Contractor shall not rely 
upon the appropriation of any funds in addition to those already appropriated unless and 
until the same are lawfully appropriated by the Superior Town Council. 

7.05 Items Not Included in Bid: 
 
No additional compensation shall be paid for any costs or services listed in the Contract 
Documents but not specifically listed in the Bid as a Bid item. 

7.06 Changes in Quantity: 

A. Except as provided in Section 7.07, the unit Bid price shown in the Bid 
Schedule shall be used to determine the payment owed Contractor for any 
changes in quantity. 

B. The actual quantity placed and accepted by the Town, as determined by the 
Project Manager, shall be used to calculate the payment due to Contractor. 

C. Prior to any Work being performed in excess of any of the Bid Schedule 
quantities, Contractor shall notify the Town, in writing, of every quantity that will 
exceed 105% of the quantity listed on the Bid Schedule. 

D. Except as provided in Section 7.08, Contractor shall not be entitled to 
compensation for any increased expense, loss of expected reimbursement or loss 
of anticipated profits, directly or indirectly caused by any changes in quantity. 

7.07 Bid Price Adjustments: 

A. When a major item is increased to more than 125% or decreased below 
75% of the original quantity stated on the Bid Schedule, the unit Bid price shall be 
modified by written change order. Payment for major items shall be calculated by 
multiplying the actual quantity placed by the modified Bid price. 

B. For purposes of this Section, a major item is any item having a Bid value, 
determined by multiplying the Bid quantity by the unit Bid price, that exceeds 10% 
of the original Contract Price. 
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7.08 Eliminated Items: 
 
Should any items contained in the Bid Schedule be found unnecessary for completion of 
the Work, the items shall be eliminated. The Contract Price shall be modified through 
written change order, and the amount of the change order shall be the eliminated 
quantity multiplied by the unit Bid price stated in the Bid Schedule, minus any 
reasonable costs incurred by Contractor for the eliminated items. Reasonable costs 
shall be determined by the Project Manager based on information provided by 
Contractor, and may include mobilization of eliminated materials and equipment 
mobilization costs, if the sole purpose of the equipment was to place the eliminated 
material. In no case shall the costs exceed the amount of the eliminated items. 

7.09 Materials Stored but not Incorporated: 
 
Payments may be made to Contractor for materials stored on the work site but not 
incorporated into the Work as evidenced by invoices or cost analyses of material 
produced if the material has been fabricated or processed and is ready for installation 
into the Work and conforms with the Contract Documents. Payments shall not exceed 
85% of the price shown in the Bid Schedule or 100% of the certified invoice cost of the 
stockpiled material, whichever is less. Payment for stockpiled materials shall not relieve 
Contractor of responsibility for loss or damage to the material. Payment for living plant 
materials or perishable materials shall not be made until the living or perishable material 
is made an integral part of the finished Work. 

7.10 Cost Records: 
 
Contractor shall make cost records available to the Town if the Town deems it 
necessary to determine the validity and amount of any item claimed. 

Part 8. Miscellaneous 

8.01 Publications: 
 
Any and all publications relating to the Work and authored by Contractor or any of its 
subcontractors shall be submitted to the Town for its prior written approval of the content 
of the publication. If the Town disapproves of the content of the publication, the author 
shall withdraw it from publication. The term “publication” as used herein shall include 
articles or letters to be published in any newspaper, magazine, trade journal or other 
periodical. 
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8.02 Confidentiality: 
 
Any and all reports, information, date, statistics, forms, designs, plans, procedures, 
systems, studies and any other communication form of knowledge given to or prepared 
or assembled by Contractor under this Contract shall, to the extent authorized and 
permitted by law, be kept as confidential and not be made available by Contractor to any 
individual, company or organization without the prior written consent of the Town. 
Notwithstanding the foregoing, Contractor shall not be restricted from releasing 
information in response to a subpoena, court order, or legal process, but Contractor shall 
notify the Town in writing before responding. 

8.03 Independent Contractor: 
 
Contractor, for all purposes arising out of this Contract, is an independent contractor 
and not an employee of the Town. It is expressly understood and agreed that Contractor 
shall not be entitled to any benefits to which the Town’s employees are entitled, such as 
overtime, retirement benefits, worker’s compensation, injury leave or other leave 
benefits. 

8.04 Conflicts: 
 
Should any conflict arise in the Contract Documents, the order of precedence is as 
follows: 

1. Construction Contract. 
2. Special Provisions. 
3. General Provisions. 
4. Technical Specifications. 
5. Detailed Plans (Calculated dimensions will govern over scaled dimensions). 

8.05 Dispute Resolution: 

A. Contractor shall faithfully continue performance under this Contract during 
the pendency of any dispute or litigation arising under or relating to this Contract 
and the Work in accordance with the terms and conditions of the Contract 
Documents. Contractor’s failure to faithfully continue performance due to a dispute 
or litigation shall, in the Town’s discretion, be construed as a material breach of 
this Contract and justify termination for Contractor’s default or such other action as 
the Town, in the Town’s discretion, may deem appropriate or warranted. 

B. If the Town is reasonably required to engage an attorney to assist in 
connection with any claim or dispute with Contractor relating to or arising out of the 
Contract or the Work including, without limitation, in connection with any litigation 
proceedings, and the Town prevails in such proceeding, Contractor shall 
reimburse the Town for its reasonable attorneys’ fees, costs, and other expenses 
incurred by the Town in connection with such proceedings. Special Provisions. 



M-1 

Special Provisions 

1. General. 

A. All labor, services, material, and other work necessary for the construction 
of Community Center Structural & Drainage Improvements shall be provided by 
Contractor. Contractor’s responsibilities shall include, but not be limited to: 
managing the budget; scheduling and coordinating work meetings; conducting 
field tests and geotechnical studies; preparing exhibits and participating in formal 
and informal public meetings at locations provided by the Town; and timely 
processing field orders, change orders and notices of substantial completion. 

B. Contractor shall carefully examine all Work, and shall be solely responsible 
for the character, quality, and quantities of Work, materials, and compliance with 
the Contract Documents. 

C. Contractor shall identify any and all necessary easements for construction 
and maintenance of the Work. 

2. Other Regulations. 

A. Contractor shall ensure that the Work is in compliance with the Mile High 
Flood District Manual, Colorado Department of Transportation (CDOT) 
Specifications, American Association of State Highway and Transportation 
Officials (AASHTO) Specifications, International Building Code, Uniform Plumbing 
Code, Uniform Mechanical Code, National Electrical Code, Americans with 
Disabilities Act, and other applicable codes and specifications. 

B. In case of any discrepancy between any of the requirements set forth in the 
Mile High Flood District Manual, CDOT Specifications, AASHTO Specifications, 
International Building Code, Uniform Plumbing Code, Uniform Mechanical Code, 
National Electrical Code, Americans with Disabilities Act, and these Contract 
Documents, the more stringent requirement shall apply. If any questions arise as 
to which requirement is more stringent than another, the Project Manager shall be 
authorized to determine which is more stringent, and the Project Manager’s 
decision shall be final. 

3. Representatives. 
 
Contractor shall have at the work site at all times as its agent, a competent 
superintendent capable of reading and thoroughly understanding the Contract 
Documents and being thoroughly experienced in the type of work being performed. 
The Town shall have a representative on the job site to observe work for 
conformance with the Contract Documents. 
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4. Work Administration. 
 
The Town shall administer the Work, including the finalization of any change 
orders, pay estimates and payments of such, acceptance of work, and other 
matters as stipulated in the Contract Documents. 

5. Inspections and Testing. 

A. Contractor shall be responsible for performing materials testing. In addition 
to the materials testing performed by Contractor, the Town may conduct Quality 
Assurance testing at its own discretion. 

B. Contractor shall coordinate its construction schedule with the testing 
agency and Town so that key inspection points may be observed. If Contractor 
fails to provide reasonably adequate notice or proceeds without the required 
inspection, the subject work shall be re-exposed or redone in its entirety, while the 
inspector is present. No extra compensation shall be awarded to Contractor for 
extra work due to Contractor’s failure to coordinate inspections with the testing 
agency or the Town. All costs associated with Contractor’s failure to coordinate 
inspections shall be borne by Contractor. 

C. Contractor shall perform construction inspections. Contractor shall attend 
any pre-construction meeting(s) and be available to provide technical assistance 
during the course of construction as necessary. Contractor shall provide site visits 
and reviews upon request from the Town during the construction phase to ensure 
compliance with the intent of the plans and to resolve any potential conflicts. 
Contractor shall provide a written summary after each site visit. 

D. Contractor shall be responsible for scheduling the final inspection with the 
Town. 

6. Construction Schedule. 

A. At the time of the Pre-construction Conference, Contractor shall prepare 
and submit to the Town for review a critical path method (CPM) construction 
schedule including: proposed daily construction hours; details of all construction 
items; start and finish dates; confirmation and dates for coordinating all utility 
relocation and/or interruptions; and the same information for all subcontractor(s). 
The schedule shall not be changed without prior notification to and review by the 
Town. The schedule shall be in the form of a chart of suitable scale to indicate 
approximately the percentage of Work scheduled for completion at any time. 
Contractor shall enter on the chart the actual progress at the end of each 2-week 
interval as directed by the Town and shall provide the Town with properly updated 
schedules thereof on a biweekly basis or as often as required by the Project 
Manager. 
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B. Contractor shall also prepare and submit a schedule of the anticipated 
manpower by title and duty. The manpower proposed shall be adequate for orderly 
flow of work and completion within the time specified in the Contract Documents. 

C. All construction activities shall be coordinated with the Project Manager. 

7. Saturday, Sunday, Holiday and Night Work. 

A. Work shall normally not be performed on Saturdays, Sundays, observed 
holidays, or outside of the daytime working hours of 7:00 a.m. to 7:00 p.m., or as 
indicated on the construction schedule. Lane closures, if any, are restricted as 
follows: Must be approved by the Town in writing prior to any closure, except for such 
work as may be necessary for proper care, maintenance, and protection of Work 
already completed, or in cases where the Work would be endangered or if hazards 
to life or property would result. 

B. If Contractor believes it necessary to work on Saturdays, Sundays, holidays, 
or at night, Contractor shall make prior arrangements with the Town and receive 
written approval at least 48 hours before such time. Such approval may be revoked 
by the Town if Contractor fails to maintain adequate equipment and lighting at night 
for the proper control and inspection of the work. If Work is performed without the 
Town’s prior approval, and as a result the Town had not assigned inspectors to the 
work, the Town may declare Work performed during this period of time defective. 

C. Any Work performed on a Saturday, Sunday, holiday, or night shall be at 
Contractor’s risk in terms of extra costs, extra work, or unforeseen conditions. 

8. Progress Reports. 

A. Progress reports and progress/manpower schedules shall be updated and 
submitted to the Project Manager at the end of each 2-week period, or at such 
other times as the Project Manager may request. Contractor shall also forward to 
the Project Manager, at the end of each month, an itemized report of the delivery 
status of major and critical items of purchased equipment and material, including 
shop drawings and the status of shop and field fabricated work. 

B. If the completion of any part of the Work or the delivery of materials is behind 
the approved schedule, Contractor shall submit a plan acceptable to the Project 
Manager for bringing the Work up to schedule. The Town shall have the right to 
withhold progress payments for the Work if Contractor fails to update and submit 
the progress/manpower schedule and reports as specified. 

9. Pre-construction Conference. 

A. Contractor shall coordinate the Pre-construction Conference. Contractor’s 
designated supervisor(s) assigned to the Work shall attend this meeting. 
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B. Prior to mobilizing construction equipment, a Pre-construction Conference 
will be held. Contractor’s designated superintendent(s) or supervisor(s) assigned 
to the Work shall attend this meeting. Contractor shall, at a minimum, provide the 
following to the Town at the Pre-construction Conference: 

i. The construction schedules; 

ii. A detailed estimate of partial payments for the Work; 

iii. The traffic control plan; 

iv. A detailed plan showing site access and staging areas; and 

v. A subcontractor submittal, including names and contact phone 
numbers. 

10. Fees and Permits. 

A. Prior to commencing any Work, Contractor shall secure, at its own expense, 
all necessary fees and permits required for the performance of the Work, including 
an Army Corps of Engineers 404 permit, if necessary. The cost of compliance with 
this Section (including fees) is included in the Contract Price, and no additional 
compensation shall be provided. 

B. All fees for permits issued by the Town shall be waived. 

11. Existing Utilities. 

A. The Work shall be coordinated with all impacted utility companies, districts, 
associations, agencies, and residents located in the work site. Contractor shall 
conduct the meeting(s) with these entities and provide summary minutes to 
attendees and Project Manager. 

B. Contractor shall determine the actual location of all existing utilities prior to 
starting any Work. Contractor shall contact utility companies for field locations prior 
to the start of Construction Work, and shall contact all utilities at least 48 hours 
prior to beginning excavation and/or grading. If the exact location and depth of 
existing underground utilities are unknown, Contractor shall perform all necessary 
exploratory excavation to locate these facilities which may affect the Work prior to 
beginning construction. Contractor shall obtain required locates and Contractor 
shall include the information on the plans. Contractor shall resolve any utility 
discrepancies. Contractor shall be liable for all damage done to existing utilities in 
the performance of the Work. 

C. If Contractor requests that utility companies relocate utilities for Contractor’s 
convenience, such relocation shall be at Contractor’s expense. 
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D. The time of performance under the Contract shall not be extended to 
account for repair of utilities which are damaged by Contractor. 

12. Water and Electricity. 
 
Contractor shall provide and maintain, at its own expense, an adequate supply of 
water and electricity required for the Work. Contractor shall install and maintain 
supply connections and lines satisfactory to the Project Manager, and prior to 
Final Completion, Contractor shall remove the supply lines at its expense. 

13. Dust Control. 
 
Contractor shall use measures to prevent and control dust within the area 
affected by the Work. No additional compensation shall be paid to Contractor for 
dust control. Contractor shall clean any soil, dirt, or debris tracked onto any 
adjacent streets. Within 24 hours of notification by the Town that any adjacent 
streets require cleaning, Contractor shall clean such streets or the Town may 
have the streets cleaned and deduct the cost of such cleaning from the Contract 
Price. 

14. Construction Staging Areas. 
 
All construction staging areas shall be located within the work site. The 
boundaries of construction staging areas shall be approved by the Town. 
Construction staging areas shall be used for material storage, parking for 
equipment, and employees’ vehicles. A construction trailer shall not be required, 
but may be used if the location of the trailer is approved by the Town. Upon Final 
Completion, all staging areas shall be clean and restored to their original 
condition. No additional compensation shall be provided to Contractor for 
cleaning of construction staging areas. 

15. Sanitary Facilities. 

A. Sanitary convenience for the use of all persons employed on the work, 
properly screened from public observation, shall be provided in sufficient numbers 
and in such a manner and at such points as approved by the Town. The contents 
shall be removed and disposed of in a satisfactory manner. 

B. The sanitary conveniences specified above shall be the obligation and 
responsibility of Contractor. The facilities shall be made available to all other 
contractors, subcontractors, and inspection personnel in the work site. 

C. Contractor shall supply sufficient drinking water from approved sources to 
all of its employees. 

D. Full compensation for compliance with this Section is included in the 
Contract Price, and no additional compensation shall be provided. 
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16. Soils Investigations and Foundation Engineering. 
 
Contractor shall be responsible for all geotechnical investigations necessary to 
design and perform the Work. 

17. Lines and Grades. 
 
Contractor shall lay out the Work and shall be responsible for all measurements 
in connection therewith. Contractor shall, at its own expense, furnish all stakes, 
templates, platforms, equipment, and labor, including surveyors, that may be 
required in setting and cutting or laying out any part of the Work. Contractor shall 
be responsible for the proper execution of the Work to such lines and grades. 

18. Traffic Control. 

A. Contractor shall furnish all necessary flagpersons; erect and maintain 
warning lights, advance warning signs, detour signs, barricades, temporary fence, 
and sufficient safeguards around all excavations, embankments, obstructions; and 
perform any other work necessary for the protection of all work being performed, 
and for the safety of the public and pedestrian traffic, as well as motor vehicles. All 
signs and barricades shall conform to the current Manual on Uniform Traffic 
Control Devices. 

B. At the Pre-construction Conference, Contractor shall submit a traffic control 
plan for review by the Town. The plan shall discuss the traffic control measures 
proposed for the safety of vehicular and pedestrian traffic through and adjacent to 
the work site. 

C. Contractor shall at all times take proper precautions for the protection of and 
replacement or restoration of landscaping, driveway culverts, street intersection 
culverts or aprons, irrigation crossings and systems, mailboxes, driveway 
approaches, signs, existing utilities, and all other public and private installations 
that may be encountered during the Work. 

D. No residential driveway or private alley shall be blocked without prior written 
permission from the resident who would be affected by such blocking, with a copy 
to the Project Manager. 

E. No road shall be closed at any time unless agreed to and approved in writing 
by the Town. 

F. Contractor shall advise the Boulder County Sheriff’s Office, school districts, 
waste collection services, and proximate homeowners of any approved lane 
closures, including dates and times. Contractor shall copy the Town on all such 
communications or in the case of oral communications, immediately and no later 
than in the same day, advise the Town in writing of such communications. 
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G. It shall be Contractor’s responsibility to: maintain, protect, and control traffic 
in the vicinity of and in the work site; restrict parking on streets near the work site; 
and provide necessary parking areas for all employees in suitable locations as 
approved by the Town. 

19. Archaeological and Historical Discoveries. 

A. Contractor shall inform the Town of any evidence which might suggest to a 
layperson that archaeological or historical materials may be present in the work 
site. Upon making such a discovery, Contractor shall do whatever is necessary to 
avoid disturbing the work site. This may require that Contractor’s activities be 
redirected or stopped until the Town determines how to proceed. 

B. As a result of Contractor’s efforts to preserve the potential discovery at the 
work site, if Contractor’s activities are delayed for longer than 8 normal work hours, 
Contractor shall prepare accounting information to support an adjustment to the 
Contract Price. 

20. Water Control. 

A. Contractor shall take such precautions as necessary to construct the Work 
in a dry condition, and Contractor shall provide for drainage, dewatering, and 
control of all surface and subsurface water and shall erect any necessary 
temporary structures or other facilities at its own expense. 

B. Contractor, at its own expense, shall furnish all necessary equipment and 
materials required to control the surface and subsurface water in all the areas from 
the commencement of Work through Final Completion. 

C. Contractor shall be responsible for furnishing, transporting, and installing all 
materials and equipment, well points, pumping, channelization, diversion, 
damming, or other means of controlling surface water and ground waters. 

21. Disposal Site. 

A. Contractor shall be responsible for the removal of all excess excavation, 
debris, deleterious material, muck, asphalt, concrete, trees, stumps, remains from 
clearing and grubbing, and all other materials not used for the construction of the 
improvements. Costs of disposal are included in the Contract Price and shall not 
entitle Contractor to additional compensation. Contractor shall designate in writing 
a disposal site located outside the Town limits and acceptable to the Town. 

B. Contractor’s cost for loading, hauling, daily cleaning of streets, disposal of 
the earthwork (excavation) materials, together with the construction, maintaining 
and watering of haul roads, and dump fees and permits are included in the Contract 
Price and shall not entitle Contractor to additional compensation. 
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22. Video Prior to Construction. 
 
Contractor shall provide the Town with a video of the entire work site prior to 
beginning construction, including all adjacent areas, at Contractor’s own 
expense. One copy of the video shall be provided to the Town and become the 
property of the Town prior to the commencement of any Work. 

23. Existing Improvements and Restoration. 

A. Contractor has field inspected the work site and fully understands that 
existing landscaping and improvements are present within the work site. Such 
existing improvements shall be protected. Any damage or disruption in the public 
right-of-way, drainage easements, Town property, or private property related to the 
Work shall be restored to pre-existing or better condition. 

B. Contractor shall be responsible for replacing all existing improvements, 
including irrigation systems and landscaping, damaged during Contractor’s 
activities, except as otherwise provided in the Contract Documents. 

24. Erosion Control. 
 
Contractor shall provide an erosion/sediment control plan for use during 
construction. The plan shall include site specific details showing the type, 
location, and quantity of each erosion/sediment control measure to be used. The 
erosion/sediment control plan shall be designed to prevent sediment from leaving 
the construction area. Special attention shall be given to prevent sediment from 
entering into any wetland area. 

25. Vandalism. 
 
Contractor shall take all necessary steps to protect the work site from vandalism. 
Contractor shall be solely responsible to repair any damage caused by vandalism, 
including the removal of graffiti, at Contractor’s own cost. The Contract Price shall 
not be increased to reimburse Contractor for such costs. 
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Technical Specifications 
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B. Bedding material shall be placed under and around all pipe as shown on the Drawings.  Bedding 

shall be placed in a manner that will minimize separation or change in its uniform gradation.  
Bedding shall be distributed in 6 inch maximum layers over the full width of the trench and 
simultaneously on both sides of the pipe.  Special care shall be taken to assure full compaction under 
the haunches and joints of the pipe.   

 
C. Backfill compaction shall not be attained by inundation or jetting unless approved in writing by the 

Engineer.  Backfill material shall be uniformly compacted the full depth of the trench. 

3.5   SURFACE RESTORATION 

A. All streets, alleys, driveways, sidewalks, curbs or other surfaces broken, cut or damaged by the 
Contractor shall be replaced in kind or as shown on the Drawings. 

3.6 CONCRETE CUTOFF COLLARS 

A. Concrete shall meet the requirements of Section 32 16 00. 

3.7 CLEAN UP 

A. All rubbish, unused materials and other non-native materials shall be removed from the job site.  
All excess excavation shall be disposed of as specified, and the right-of-way shall be left in a state 
or order and cleanliness.  

 

END OF SECTION 334216 
 



O-1 

Construction Drawings 
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1. DEFINITIONS: DEFINITIONS: OWNER: PROPERTY OWNER(S) CONTRACTOR: THE PERSON OR GROUP COMPLETING THE WORK ENGINEER: PROFESSIONAL ENGINEER OF RECORD TOWN of SUPERIOR: AUTHORIZED REPRESENTATIVE(S) OF THE TOWN PUBLIC WORKS & UTILITIES DEPARTMENT; THE AGENCY OF JURISDICTION. 2. ALL WORK SHALL CONFORM TO THE LATEST REVISION OF CDOT STANDARDS AND SPECIFICATIONS, ALL WORK SHALL CONFORM TO THE LATEST REVISION OF CDOT STANDARDS AND SPECIFICATIONS, AND THE TOWN OF SUPERIOR DESIGN STANDARDS AND SPECIFICATIONS. 3. THE CONTRACTOR SHALL HAVE STAMPED AND SIGNED BY THE ENGINEER AND TOWN DRAWINGS, THE CONTRACTOR SHALL HAVE STAMPED AND SIGNED BY THE ENGINEER AND TOWN DRAWINGS, SPECIFICATIONS AND CURRENT TOWN OF SUPERIOR SPECIFICATIONS ON SITE AT ALL TIMES. 4. THE ENGINEERING CONCEPT REMAIN THE RESPONSIBILITY OF THE PROFESSIONAL ENGINEER WHOSE THE ENGINEERING CONCEPT REMAIN THE RESPONSIBILITY OF THE PROFESSIONAL ENGINEER WHOSE STAMP AND SIGNATURE APPEARS ON THE CONSTRUCTION DOCUMENTS. THE CONTRACTOR SHALL REPORT ANY DISCREPANCIES TO THE ENGINEER AND THE TOWN IMMEDIATELY. 5. ALL WORK ON THE PROJECT SHALL BE PERFORMED DURING REGULAR WORK HOURS: 7AM TO 5PM, ALL WORK ON THE PROJECT SHALL BE PERFORMED DURING REGULAR WORK HOURS: 7AM TO 5PM, MONDAY THROUGH FRIDAY. RESTRICTED HOURS MAY BE DICTATED BY THE TOWN. ALL WORK ON THE PROJECT SHALL COMPLY WITH THE SUPERIOR MUNICIPAL CODE. NO WORK SHALL BE PERFORMED OUTSIDE REGULAR WORK HOURS OR ON SATURDAY OR SUNDAY, OR ANY OF THE TOWN OBSERVED HOLIDAYS WITHOUT RECEIVING PRIOR WRITTEN CONSENT FROM THE TOWN OR A DESIGNATED REPRESENTATIVE. TOWN OBSERVED HOLIDAYS INCLUDE NEW YEAR'S DAY, MARTIN LUTHER KING DAY, PRESIDENT'S DAY, MEMORIAL DAY, JUNETEENTH DAY, INDEPENDENCE DAY, LABOR DAY, VETERAN'S DAY, THANKSGIVING DAY, FRIDAY FOLLOWING THANKSGIVING, CHRISTMAS EVE, AND CHRISTMAS DAY. REQUEST FOR WORK OUTSIDE REGULAR WORK HOURS SHALL BE RECEIVED TWO (2) BUSINESS DAYS PRIOR TO THE PROPOSED DATE OF THE WORK. REFER TO SECTION 150.00 PERMITS AND INSPECTIONS OF THE TOWN DESIGN STANDARDS AND SPECIFICATIONS.  PRE-CONSTRUCTION MEETING SHALL BE SCHEDULED BY THE OWNER WITH THE TOWN ENGINEERING STAFF AT LEAST THREE (3) BUSINESS DAYS PRIOR TO THE START OF CONSTRUCTION. THOSE IN ATTENDANCE SHALL INCLUDE: OWNER, ENGINEER, SUPERIOR, CONTRACTOR, GEOTECHNICAL ENGINEER, SURVEYOR, AND ANY OTHER AFFECTED AGENCIES. CONSTRUCTION DOCUMENTS WITH THE DESIGN STANDARD SAND SPECIFICATIONS COMPLIANCE STATEMENT AND SIGNATURE SHALL BE DISTRIBUTED AT THE PRE-CONSTRUCTION MEETING 6. AN ON-SITE PRE-CONSTRUCTION CONFERENCE WITH TOWN PUBLIC WORKS STAFF SHALL OCCUR AT AN ON-SITE PRE-CONSTRUCTION CONFERENCE WITH TOWN PUBLIC WORKS STAFF SHALL OCCUR AT LEAST FORTY-EIGHT (48) HOURS PRIOR TO CONNECTING TO EXISTING TOWN UTILITIES. 7. THE CONTRACTOR SHALL PAY FOR AND OBTAIN THE REQUIRED RIGHT-OF-WAY CONSTRUCTION THE CONTRACTOR SHALL PAY FOR AND OBTAIN THE REQUIRED RIGHT-OF-WAY CONSTRUCTION PERMIT AND ANY OTHER REQUIRED PERMIT FROM THE TOWN OF SUPERIOR PRIOR TO COMMENCING WORK ON THE PROJECT. NO CHARGE FOR TOWN PERMITS ON TOWN PROJECTS. BUILDING PERMIT DOES GET CHARGED BUT A LOWER THAN REGULAR RATE FOR TOWN PROJECTS. 8. ALL OPERATIONS SHALL CONFORM TO THE APPLICABLE REGULATIONS SET FORTH BY THE ICC AND ALL OPERATIONS SHALL CONFORM TO THE APPLICABLE REGULATIONS SET FORTH BY THE ICC AND OSHA. 9. THE TOWN OF SUPERIOR PUBLIC WORKS AND UTILITIES DEPARTMENT, PHONE (303) 499-3675, THE TOWN OF SUPERIOR PUBLIC WORKS AND UTILITIES DEPARTMENT, PHONE (303) 499-3675, AFTER HOURS PHONE (303) 554-9086 SHALL BE NOTIFIED A MINIMUM OF 48 WORKING HOURS PRIOR TO COMMENCING ANY CONSTRUCTION ACTIVITIES. 10. ALL PHASES OF WORK PERFORMED ON DEDICATED PUBLIC INFRASTRUCTURE AND WORK IN THE ALL PHASES OF WORK PERFORMED ON DEDICATED PUBLIC INFRASTRUCTURE AND WORK IN THE RIGHT-OF-WAY SHALL BE INSPECTED AND APPROVED BY REPRESENTATIVE OF THE TOWN OF SUPERIOR. REQUESTS FOR INSPECTION SHALL BE MADE TO THE TOWN OF SUPERIOR, PHONE (303) 709-6726, OR (303) 499-3675 A MINIMUM OF 24 HOURS IN ADVANCE. OBSERVATION AND ONSITE VISITS ARE NOT TO BE CONSTRUED AS A GUARANTEE OR APPROVAL BY SUPERIOR STAFF OF CONTRACTOR'S WORK ON CONTRACTUAL COMMITMENT. IF WORK IS SUSPENDED FOR LONGER THAN 5 DAYS AFTER INITIAL START-UP, CONTRACTOR SHALL NOTIFY THE SUPERIOR CONSTRUCTION INSPECTION SUPERVISOR ONE (1) BUSINESS DAY PRIOR TO RESTART OF CONSTRUCTION. 11. IN THE EVENT OF AN EMERGENCY CONTACT SUPERIOR AT (303) 499-3675 DURING WORK HOURS IN THE EVENT OF AN EMERGENCY CONTACT SUPERIOR AT (303) 499-3675 DURING WORK HOURS OR (303) 554-9086 AFTER HOURS. 12. NOTIFY SUPERIOR AT (303) 499-3675 AND MOUNTAIN VIEW FIRE RESCUE DISTRICT AT (303) NOTIFY SUPERIOR AT (303) 499-3675 AND MOUNTAIN VIEW FIRE RESCUE DISTRICT AT (303) 494-3735 FOR ANY STREET CLOSURES AND EXISTING FIRE HYDRANTS TAKEN OUT OF SERVICE, AT LEAST TWO (2) BUSINESS DAYS PRIOR TO THE START OF CONSTRUCTION. 13. PRIOR TO ANY CONSTRUCTION ON THE PROJECT, THE CONTRACTOR SHALL SCHEDULE A PRIOR TO ANY CONSTRUCTION ON THE PROJECT, THE CONTRACTOR SHALL SCHEDULE A PRE-CONSTRUCTION SITE VISIT WITH THE TOWN OF SUPERIOR REPRESENTATIVE TO VERIFY AND DOCUMENT THE EXISTING CONDITION OF ADJACENT PUBLIC IMPROVEMENTS. 14. THE CONTRACTOR SHALL VERIFY ACCURACY BETWEEN WORK SET FORT ON THESE CONSTRUCTION THE CONTRACTOR SHALL VERIFY ACCURACY BETWEEN WORK SET FORT ON THESE CONSTRUCTION DOCUMENTS AND WORK REQUIRED IN THE FIELD. ANY DISCREPANCIES SHALL BE BROUGHT TO THE ATTENTION OF THE ENGINEER AND THE TOWN PRIOR TO THE START OF CONSTRUCTION. THE ENGINEER SHALL COORDINATE ANY PROPOSED CHANGES WITH THE TOWN. 15. THE CONTRACTOR SHALL RESTRICT CONSTRUCTION ACTIVITY TO PUBLIC RIGHT-OF-WAY, AREAS THE CONTRACTOR SHALL RESTRICT CONSTRUCTION ACTIVITY TO PUBLIC RIGHT-OF-WAY, AREAS DEFINED AS PERMANENT AND/OR TEMPORARY CONSTRUCTION EASEMENTS, AND AREAS UNDER OWNERSHIP OF OWNER, UNLESS OTHERWISE AUTHORIZED BY THE AFFECTED PROPERTY OWNER AND ACKNOWLEDGED BY SUPERIOR. PRIOR TO BEGINNING CONSTRUCTION ACTIVITIES, CONTRACTOR SHALL OBTAIN WRITTEN AGREEMENTS FOR INGRESS AND EGRESS FROM THE WORKSITE FROM ADJACENT PRIVATE PROPERTY OWNERS. ACCESS TO ANY ADJACENT PRIVATE PROPERTY SHALL BE MAINTAINED THROUGHOUT THE CONSTRUCTION PERIOD. 16. CONTRACTOR SHALL OBTAIN, AT HIS OWN EXPENSE, ALL APPLICABLE CODES, LICENSES, STANDARDS, CONTRACTOR SHALL OBTAIN, AT HIS OWN EXPENSE, ALL APPLICABLE CODES, LICENSES, STANDARDS, PERMITS, BONDS, ETC. WHICH ARE NECESSARY TO PERFORM THE WORK. 17. CONTRACTOR SHALL KEEP ONE RECORD COPY OF ALL SPECIFICATIONS, DRAWINGS, ADDENDA, CONTRACTOR SHALL KEEP ONE RECORD COPY OF ALL SPECIFICATIONS, DRAWINGS, ADDENDA, MODIFICATIONS, AND SHOP DRAWINGS AT THE SITE IN GOOD ORDER AND ANNOTATED TO SHOW ALL CHANGES MADE DURING THE CONSTRUCTION PROCESS. THESE SHALL BE AVAILABLE TO THE ENGINEER AND SHALL BE DELIVERED TO HIM FOR TOWN RECORDS UPON COMPLETION OF THE PROJECT. 18. THE ENGINEER SHALL REVIEW ALL SUBMITTALS PRIOR TO SENDING THE SUBMITTALS TO THE TOWN THE ENGINEER SHALL REVIEW ALL SUBMITTALS PRIOR TO SENDING THE SUBMITTALS TO THE TOWN FOR ITS REVIEW. 19. THE PHYSICAL FEATURES SHOWN ON THIS PLAN ARE BASED ON THE BEST AVAILABLE INFORMATION. THE PHYSICAL FEATURES SHOWN ON THIS PLAN ARE BASED ON THE BEST AVAILABLE INFORMATION. THE CONTRACTOR SHALL VERIFY AND BE RESPONSIBLE FOR ALL FEATURES, INCLUDING ALL UNDERGROUND AND ABOVE GROUND UTILITIES. PRIOR TO BEGINNING ANY WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY NOTIFICATION CENTER OF COLORADO AT 811. 20. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL EXISTING UTILITIES AND PROTECTING THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL EXISTING UTILITIES AND PROTECTING THE SAME. LOCATIONS SHOWN ON THE PLANS ARE APPROXIMATE AND NOT ALL UTILITIES ARE NECESSARILY SHOWN. THE CONTRACTOR SHALL CONTACT TOWN, UNCC, AND APPROPRIATE ENTITIES TO LOCATE UNDERGROUND FACILITIES AT LEAST 48 HOURS PRIOR TO COMMENCEMENT OF CONSTRUCTION. THE EXACT LOCATION OF EACH UTILITY SHALL BE FIELD VERIFIED BEFORE COMMENCING WORK. THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY AND ALL DAMAGES WHICH MAY OCCUR AS A RESULT OF THE CONTRACTOR'S FAILURE TO LOCATE AND PRESERVE ANY AND ALL UNDERGROUND UTILITIES. 21. CALL THE TOWN AT (303) 709-6727 FOR LOCATES OF EXISTING TOWN UTILITIES INCLUDING CALL THE TOWN AT (303) 709-6727 FOR LOCATES OF EXISTING TOWN UTILITIES INCLUDING POTABLE AND NON-POTABLE WATER LINES, SANITARY SEWER LINES, STORM SEWER LINES, PUBLIC IRRIGATION LINES, AND TRAFFIC CONTROL DEVICES. CALL TWO (2) BUSINESS DAYS PRIOR, NOT INCLUDING THE DAY OF THE CALL, TO THE START OF CONSTRUCTION. 22. THE CONTRACTOR IS RESPONSIBLE FOR NOTIFICATION OF SUPERIOR UTILITY CUSTOMERS FOR THE CONTRACTOR IS RESPONSIBLE FOR NOTIFICATION OF SUPERIOR UTILITY CUSTOMERS FOR POTENTIAL SERVICE OUTAGES AND TO COORDINATE WITH SUPERIOR PUBLIC WORKS FOR DETERMINATION OF MINIMUM TIME REQUIREMENTS. SUPERIOR PUBLIC WORKS SHALL BE NOTIFIED TWO (2) BUSINESS DAYS IN ADVANCE TO SCHEDULE AN OUTAGE 23. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING AND COORDINATING WITH THE THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING AND COORDINATING WITH THE APPROPRIATE UTILITY REPRESENTATIVES TO BE ON SITE DURING POTHOLING AND SHALL LIKEWISE BE RESPONSIBLE FOR DETERMINING THE TYPE AND LOCATION OF UNDERGROUND UTILITIES AS MAY BE NECESSARY TO AVOID DAMAGE THERETO. 24. LOCATIONS OF UTILITIES REPRESENT THE BEST KNOWN LOCATIONS AT THE TIME OF PREPARATION LOCATIONS OF UTILITIES REPRESENT THE BEST KNOWN LOCATIONS AT THE TIME OF PREPARATION OF DRAWINGS. THE CONTRACTOR SHALL FIELD LOCATE ALL UTILITIES IN ADVANCE OF EXCAVATION. RELOCATION OF UTILITIES MAY OR MAY NOT BE NEEDED AFTER THEY ARE EXPOSED. WHEN THE CONTRACTOR DISCOVERS A DISCREPANCY IN LOCATIONS, THEY SHALL CONTACT THE ENGINEER IMMEDIATELY. 25. THE CONTRACTOR SHALL COOPERATE WITH COMPANIES TRYING TO COORDINATE WITH THE UTILITY THE CONTRACTOR SHALL COOPERATE WITH COMPANIES TRYING TO COORDINATE WITH THE UTILITY ADJUSTMENT AND RELOCATION EFFORT. LINES NOT ADJUSTED OR RELOCATED SHALL BE PROTECTED BY THE CONTRACTOR IN PLACE. NO ADDITIONAL PAYMENT WILL BE ALLOWED FOR THE MINOR ADJUSTMENT OF STRUCTURES IN ORDER TO CLEAR A CONFLICTING UTILITY. 26. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING LIVE UTILITIES DURING CONSTRUCTION THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING LIVE UTILITIES DURING CONSTRUCTION OPERATIONS AND SHALL HOLD TOWN OF SUPERIOR HARMLESS FOR ANY AND ALL DAMAGES TO LIVE UTILITIES ARISING FROM CONSTRUCTION OPERATIONS. 27. THE CONTRACTOR SHALL OBTAIN A CONSTRUCTION STORMWATER DISCHARGE PERMIT AND THE CONTRACTOR SHALL OBTAIN A CONSTRUCTION STORMWATER DISCHARGE PERMIT AND CONSTRUCTION DEWATERING PERMIT (IF REQUIRED) FROM THE COLORADO DEPARTMENT OF PUBLIC HEALTH AND ENVIRONMENTAL (CDPHE). CDPHE MAY TAKE UP TO 30 DAYS TO RESPOND TO A PERMIT REQUEST. 28. THE CONTRACTOR SHALL MAINTAIN DRAINAGE DURING CONSTRUCTION. THE REPAIR OF DAMAGES THE CONTRACTOR SHALL MAINTAIN DRAINAGE DURING CONSTRUCTION. THE REPAIR OF DAMAGES RESULTING FROM DRAINAGE AND RUNOFF IS SOLELY THE RESPONSIBILITY OF THE CONTRACTOR. 29. THE CONTRACTOR SHALL PROTECT ALL WORK AREAS AND FACILITIES FROM WATER AT ALL TIMES. THE CONTRACTOR SHALL PROTECT ALL WORK AREAS AND FACILITIES FROM WATER AT ALL TIMES. AREAS AND FACILITIES SUBJECTED TO FLOODING, REGARDLESS OF THE SOURCE OF WATER SHALL BE PROMPTLY DEWATERED AND RESTORED BY THE CONTRACTOR. 30. A CONSTRUCTION WATER PERMIT SHALL BE OBTAINED FROM THE TOWN OF SUPERIOR AND A A CONSTRUCTION WATER PERMIT SHALL BE OBTAINED FROM THE TOWN OF SUPERIOR AND A HYDRANT METER WILL BE PROVIDED BY THE TOWN FOR A NOMINAL FEE AS A DEPOSIT. THE DEPOSIT WILL BE RETURNED ONCE THE CONTRACTOR RETURNS THE HYDRANT METER. ALL CONSTRUCTION WATER SHALL BE OBTAINED FROM THE TOWN AND MEASURED THROUGH A HYDRANT METER. THE TOWN WILL NOT CHARGE FOR THE CONSTRUCTION WATER. 31. ALL CONSTRUCTION ACTIVITIES MUST COMPLY WITH THE STATE OF COLORADO PERMITTING PROCESS ALL CONSTRUCTION ACTIVITIES MUST COMPLY WITH THE STATE OF COLORADO PERMITTING PROCESS FOR “STORMWATER DISCHARGES ASSOCIATED WITH CONSTRUCTION ACTIVITIES”. FOR INFORMATION STORMWATER DISCHARGES ASSOCIATED WITH CONSTRUCTION ACTIVITIES”. FOR INFORMATION . FOR INFORMATION CONTACT CDPHE WATER QUALITY CONTROL DIVISION AT (303) 692-3150. 32. ANY CONSTRUCTION DEBRIS OR MUD TRACKED ONTO EXISTING ROADWAYS SHALL BE REMOVED ANY CONSTRUCTION DEBRIS OR MUD TRACKED ONTO EXISTING ROADWAYS SHALL BE REMOVED IMMEDIATELY BY THE CONTRACTOR. IN NO CASE SHALL THE STREETS AND SIDEWALKS BE LEFT UNCLEAN AFTER COMPLETION OF THE DAY'S WORK. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE NECESSARY EQUIPMENT AND MATERIALS TO THE CLEAN THE STREETS AND SIDEWALKS. 33. ALL CONSTRUCTION ACTIVITIES MUST COMPLY WITH THE COLORADO PERMITTING PROCESS FOR ALL CONSTRUCTION ACTIVITIES MUST COMPLY WITH THE COLORADO PERMITTING PROCESS FOR FUGITIVE DUST EMISSIONS ASSOCIATED WITH CONSTRUCTION ACTIVITIES”. WATER SHALL BE USED . WATER SHALL BE USED AS A DUST PALLIATIVE AS LONG AS REQUIRED. 34. THE CONTRACTOR SHALL LIMIT CONSTRUCTION ACTIVITIES TO THOSE AREAS WITHIN THE LIMITS OF THE CONTRACTOR SHALL LIMIT CONSTRUCTION ACTIVITIES TO THOSE AREAS WITHIN THE LIMITS OF DISTURBANCE AND/OR TOES OF SLOPE AS SHOWN ON THE PLANS AND CROSS SECTIONS. 35. THE CONTRACTOR SHALL ALSO PERFORM CONSTRUCTION ACTIVITIES TO AVOID UNNECESSARY THE CONTRACTOR SHALL ALSO PERFORM CONSTRUCTION ACTIVITIES TO AVOID UNNECESSARY IMPACTS TO EXISTING VEGETATION. ANY DISTURBANCE BEYOND THESE LIMITS SHALL BE RESTORED TO ORIGINAL CONDITIONS BY THE CONTRACTOR AT HIS OWN EXPENSE. 36. CONSTRUCTION ACTIVITIES, IN ADDITION TO NORMAL CONSTRUCTION PROCEDURES SHALL INCLUDE CONSTRUCTION ACTIVITIES, IN ADDITION TO NORMAL CONSTRUCTION PROCEDURES SHALL INCLUDE THE PARKING OF VEHICLE OR EQUIPMENT, DISPOSAL OF LITTER AND ANY OTHER ACTION WHICH WOULD ALTER EXISTING CONDITIONS. DURING ALL CONSTRUCTION ACTIVITIES, THE CONTRACTOR SHALL KEEP ALL EQUIPMENT AND MATERIALS WITHIN THE LIMITS OF THE DISTURBANCE AREA. 37. THE CONTRACTOR SHALL PROTECT ALL EXISTING SURVEY MONUMENTS, BENCHMARKS, PROPERTY THE CONTRACTOR SHALL PROTECT ALL EXISTING SURVEY MONUMENTS, BENCHMARKS, PROPERTY CORNERS, REFERENCE POINTS, STAKES, AND OTHER SURVEY REFERENCE MONUMENTS OR MARKERS DESIGNATED TO REMAIN IN PLACE FROM DAMAGE DURING CONSTRUCTION OPERATIONS. ANY MONUMENTS DISTURBED BY THE CONTRACTOR SHALL BE RESET AT THE CONTRACTOR'S OWN EXPENSE UNDER THE DIRECTION OF A COLORADO LICENSED PROFESSIONAL LAND SURVEYOR. THE CONTRACTOR SHALL DOCUMENT PRE-CONSTRUCTION CONDITIONS WITH PHOTOGRAPHY AND VIDEOGRAPHY. 38. THE CONTRACTOR SHALL COORDINATE WITH ADJACENT PROPERTY OWNERS TO ENSURE THEIR THE CONTRACTOR SHALL COORDINATE WITH ADJACENT PROPERTY OWNERS TO ENSURE THEIR LANDSCAPING IS PROTECTED AND PROPERLY CARED FOR SHOULD THE PROJECT DISTURB OR INTERRUPT NORMAL MAINTENANCE. 39. NO OVERWEIGHT TRUCKS WILL BE ALLOWED ON TOWN OF SUPERIOR STREETS. NO OVERWEIGHT TRUCKS WILL BE ALLOWED ON TOWN OF SUPERIOR STREETS. 40. THE CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEM IN CONFORMING TO THE THE CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEM IN CONFORMING TO THE APPROVED PLANS FOR ANY ELEMENTS OF THE IMPROVEMENTS PRIOR TO CONSTRUCTION. 41. THE CONTRACTOR SHALL BE SOLELY AND COMPLETELY RESPONSIBLE FOR THE CONDITIONS AT AND THE CONTRACTOR SHALL BE SOLELY AND COMPLETELY RESPONSIBLE FOR THE CONDITIONS AT AND ADJACENT TO THE JOB SITE, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY DURING PERFORMANCE OF THE WORK. THE CONTRACTOR SHALL PROVIDE ALL LIGHTS, SIGNS, BARRICADES, FLAGGERS, OR OTHER DEVICES NECESSARY TO PROVIDE FOR PUBLIC SAFETY IN CONFORMANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES. THIS SHALL APPLY TO THE PROJECT DURING THE ENTIRE TIME FRAME DURING ALL HOURS AND NOT LIMITED TO WORKING HOURS. 42. TRAFFIC AND PEDESTRIAN CONTROL DEVICES SHALL BE IN CONFORMANCE WITH THE LATEST TRAFFIC AND PEDESTRIAN CONTROL DEVICES SHALL BE IN CONFORMANCE WITH THE LATEST VERSION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) (INCLUDING ANY COLORADO SUPPLEMENT STANDARDS) 43. CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTENANCE AND CLEANING OF TRAFFIC CONTROL CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTENANCE AND CLEANING OF TRAFFIC CONTROL DEVICES. EXISTING PAVEMENT MARKINGS SHALL BE MAINTAINED DURING CONSTRUCTION OPERATIONS, IN CONFORMANCE WITH THE CONSTRUCTION DOCUMENTS AND THE DESIGN STANDARDS AND SPECIFICATIONS.  44. REMOVAL OF EXISTING PAVEMENT MARKINGS SHALL BE ACCOMPLISHED BY A METHOD THAT DOES REMOVAL OF EXISTING PAVEMENT MARKINGS SHALL BE ACCOMPLISHED BY A METHOD THAT DOES NOT MATERIALLY DAMAGE THE SURFACE OR TEXTURE OF THE PAVEMENT OR EXISTING SURFACING. THE PAVEMENT MARKINGS SHALL BE REMOVED TO THE EXTENT THAT THEY ARE NOT VISIBLE UNDER DAY OR NIGHT CONDITIONS. 45. ALL REGULATORY, WARNING, GUIDE AND OTHER SIGNS ON THIS PROJECT SHALL BE FURNISHED ALL REGULATORY, WARNING, GUIDE AND OTHER SIGNS ON THIS PROJECT SHALL BE FURNISHED AND INSTALLED BY THE CONTRACTOR. ALL SIGNS AND SIGN PLACEMENT SHALL CONFORM TO THE LATEST VERSION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (M.U.T.C.D.) (INCLUDING ANY COLORADO SUPPLEMENT STANDARDS) 46. AT LEAST 5 WORKING DAYS PRIOR TO BEGINNING OF CONSTRUCTION ACTIVITIES THE TRAFFIC AND AT LEAST 5 WORKING DAYS PRIOR TO BEGINNING OF CONSTRUCTION ACTIVITIES THE TRAFFIC AND PEDESTRIAN CONTROL PLAN SHALL BE SUBMITTED TO THE TOWN OF SUPERIOR FOR REVIEW AND APPROVAL. THE PLAN SHALL BE PREPARED BY A CERTIFIED TRAFFIC CONTROL SUPERVISOR. NO WORK SHALL BEGIN UNTIL ALL TRAFFIC AND PEDESTRIAN CONTROL DEVICES HAVE BEEN PLACED IN ACCORDANCE WITH THE APPROVED PLAN. THE CONTRACTOR SHALL CONTINUOUSLY MAINTAIN THE TRAFFIC AND PEDESTRIAN CONTROL DEVICES FOR THE DURATION OF THE PROJECT. 47. STATIONS, ELEVATIONS AND DIMENSIONS CONTAINED IN THESE PLANS ARE CALCULATED FROM STATIONS, ELEVATIONS AND DIMENSIONS CONTAINED IN THESE PLANS ARE CALCULATED FROM RECENT SURVEY. THE CONTRACTOR SHALL VERIFY CONSTRUCTION STAKING DEPENDENT DIMENSIONS IN THE FIELD BEFORE ORDERING OR FABRICATING MATERIAL. 48. IF A CONFLICT EXISTS OR A DESIGN MODIFICATION IS REQUIRED THE CONTRACTOR SHALL IF A CONFLICT EXISTS OR A DESIGN MODIFICATION IS REQUIRED THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO MODIFY THE DESIGN. DESIGN MODIFICATIONS SHALL BE REVIEWED AND APPROVED BY THE TOWN OF SUPERIOR PRIOR TO BEGINNING CONSTRUCTION. 49. IN CASE EXISTING CONDITIONS OR DIMENSIONS VARY FROM THOSE SHOWN ON APPROVED IN CASE EXISTING CONDITIONS OR DIMENSIONS VARY FROM THOSE SHOWN ON APPROVED DRAWINGS, CONTRACTOR SHALL NOTIFY THE ENGINEER SO PROPER ADJUSTMENTS CAN BE MADE. 50. PROOF-ROLL SUBGRADE BELOW ALL CONCRETE CURB AND GUTTER, SIDEWALK, PATH, CONCRETE PROOF-ROLL SUBGRADE BELOW ALL CONCRETE CURB AND GUTTER, SIDEWALK, PATH, CONCRETE AND ASPHALT PAVEMENTS WITH A PNEUMATIC-TIRED AND LOADED 10-WHEEL, TANDEM-AXLE DUMP TRUCK OR WATER TRUCK WEIGHING NOT LESS THAN 18 KIPS PER AXLE TO IDENTIFY SOFT POCKETS AND AREAS OF EXCESS YIELDING. DO NOT PROOF-ROLL WET OR SATURATED SUBGRADES. COMPLETELY PROOF-ROLL SUBGRADE WITH 2 PASSES IN ONE DIRECTION. LIMIT VEHICLE SPEED TO 3 MPH. EXCAVATE SOFT SPOTS, UNSATISFACTORY SOILS, AND AREAS OF EXCESSIVE PUMPING OR RUTTING, AS DETERMINED BY ENGINEER, AND REPLACE WITH COMPACTED BACKFILL OR FILL MEETING THE PROJECT SPECIFICATIONS. 51. ALL UTILITY EASEMENTS MUST REMAIN UNOBSTRUCTED AND FULLY ACCESSIBLE ALONG THE ENTIRE ALL UTILITY EASEMENTS MUST REMAIN UNOBSTRUCTED AND FULLY ACCESSIBLE ALONG THE ENTIRE LENGTH FOR MAINTENANCE EQUIPMENT. 52. EMERGENCY ACCESS MUST BE MAINTAINED AT ALL TIMES. EMERGENCY ACCESS MUST BE MAINTAINED AT ALL TIMES. 53. WASTE MATERIALS SHALL BE DISPOSED OF BY THE CONTRACTOR. IT SHALL BE THE RESPONSIBILITY WASTE MATERIALS SHALL BE DISPOSED OF BY THE CONTRACTOR. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN A DISPOSAL SITE FOR UNUSED MATERIAL, AND HAZARDOUS WASTE MATERIAL. 54. THE CONTRACTOR SHALL MAINTAIN A MANIFEST OF HAZARDOUS MATERIAL AND PROVIDE THE TOWN THE CONTRACTOR SHALL MAINTAIN A MANIFEST OF HAZARDOUS MATERIAL AND PROVIDE THE TOWN OF SUPERIOR WITH A COPY OF THE MANIFEST AT THE COMPLETION OF THE PROJECT. 55. ALL EXISTING UTILITIES AND IMPROVEMENTS INCLUDING BUT NOT LIMITED TO STREETS, UTILITY ALL EXISTING UTILITIES AND IMPROVEMENTS INCLUDING BUT NOT LIMITED TO STREETS, UTILITY LINES, FENCES, STREET LIGHTS, SIGNS, CONCRETE CURB AND GUTTER, SIDEWALKS, BIKE PATHS, METER PITS, METER VAULTS, IRRIGATION SYSTEMS, LANDSCAPE SHALL BE REPAIRED OR REPLACED TO AN EQUAL OR BETTER CONDITION PRIOR TO ACCEPTANCE OF COMPLETED WORK. 56. CONTRACTOR SHALL SUBMIT A PAPER COPY OF REDLINED RECORD CONSTRUCTION DOCUMENTS TO CONTRACTOR SHALL SUBMIT A PAPER COPY OF REDLINED RECORD CONSTRUCTION DOCUMENTS TO SUPERIOR PRIOR TO THE CONSTRUCTION ACCEPTANCE INSPECTION. REFER TO SECTION 200 OF THE DESIGN STANDARDS AND SPECIFICATIONS FOR ADDITIONAL RECORD DOCUMENT SUBMITTAL REQUIREMENTS. 57. PRIOR TO CONSTRUCTION ACCEPTANCE, ENGINEER SHALL SUBMIT A PLAN OF PROPOSED LOCATIONS PRIOR TO CONSTRUCTION ACCEPTANCE, ENGINEER SHALL SUBMIT A PLAN OF PROPOSED LOCATIONS FOR INSTALLATION OF RANGE POINTS TO SUPERIOR FOR APPROVAL. RANGE POINTS SHALL BE SET IN ACCORDANCE WITH THE REQUIREMENTS OF ARTICLES 51 AND 53 OF TITLE 38 OF THE COLORADO REVISED STATUES, AND AS REQUIRED BY THE BYLAWS AND RULES OF PROCEDURE OF THE COLORADO STATE BOARD OF REGISTRATION FOR PROFESSIONAL ENGINEERS AND PROFESSIONAL LAND SURVEYORS. RANGE POINTS SHALL BE SET IN VALVE BOXES THAT COMPLY WITH THE DESIGN STANDARDS AND SPECIFICATIONS WITH LIDS MARKED "SURVEY POINT" OR AS OTHERWISE APPROVED BY THE TOWN 58. ALL DEDICATED PUBLIC IMPROVEMENTS ON THE PROJECT SHALL BE WARRANTED FOR A PERIOD OF ALL DEDICATED PUBLIC IMPROVEMENTS ON THE PROJECT SHALL BE WARRANTED FOR A PERIOD OF 2 YEARS FROM THE DATE OF INITIAL ACCEPTANCE BY THE TOWN OF SUPERIOR. 59. ALL INFRASTRUCTURE INSTALLED UNDERGROUND SHALL BE ELECTRONICALLY LOCATABLE USING ALL INFRASTRUCTURE INSTALLED UNDERGROUND SHALL BE ELECTRONICALLY LOCATABLE USING COLOR CODED SOLID 10 AWG TRACER WIRE TERMINATING IN A CP MINI TEST STATION. FIRE HYDRANT TRACER WIRE AND CATHODIC PROTECTION SHALL BE LOCATED IN A GLENN 4 TEST STATION. 
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AutoCAD SHX Text
1. STORM WATER MAINS, CULVERTS AND FITTINGS SHALL BE REINFORCED CONCRETE CONFORMING TO STORM WATER MAINS, CULVERTS AND FITTINGS SHALL BE REINFORCED CONCRETE CONFORMING TO ASTM C-76. TYPE II OR TYPE V CONCRETE SHALL BE USED DEPENDING UPON THE SULFATE CONTENT OF THE SOIL. CSP, CMP AND PLASTIC PIPE, IF PROPOSED FOR STORM SEWER MATERIALS, SHALL REQUIRE THE REVIEW AND PRIOR WRITTEN APPROVAL OF THE DISTRICT'S ENGINEER. JOINTS SHALL BE TONGUE AND GROOVE AND BE SEALED WITH RUB'R-NEK BY K.T. SNYDER CO. OR APPROVED EQUIVALENT MATERIAL. ALL STREET AND ROAD CULVERTS SHALL BE EQUIPPED WITH END SECTIONS. 2. THE MINIMUM DIAMETER OF A TRUNK STORM WATER LINE SHALL BE EIGHTEEN INCHES (18"). THE THE MINIMUM DIAMETER OF A TRUNK STORM WATER LINE SHALL BE EIGHTEEN INCHES (18"). THE MINIMUM DIAMETER OF A LATERAL STORM WATER LINE FROM INLETS SHALL BE FIFTEEN INCHES (15"). 3. MANHOLES SHALL BE PRECAST CONCRETE CONFORMING WITH ASTM C-478. MANHOLES SHALL HAVE A MANHOLES SHALL BE PRECAST CONCRETE CONFORMING WITH ASTM C-478. MANHOLES SHALL HAVE A MINIMUM INSIDE DIAMETER OF FOUR FEET (4') AND SHALL BE CONSTRUCTED AND INSTALLED IN ACCORDANCE WITH THE TOWN'S DETAILS. 4. AT DROP MANHOLES, IF THE DROP HEIGHT EXCEEDS SIX FEET (6'), THEN SIX THOUSAND (6,000) PSI AT DROP MANHOLES, IF THE DROP HEIGHT EXCEEDS SIX FEET (6'), THEN SIX THOUSAND (6,000) PSI CONCRETE IS REQUIRED FOR THE MANHOLE STRUCTURE. 5. FOR STORM WATER MANHOLES THAT EXCEED A DEPTH OF TWENTY FEET (20'), WE MAY REQUIRE AN FOR STORM WATER MANHOLES THAT EXCEED A DEPTH OF TWENTY FEET (20'), WE MAY REQUIRE AN INTERMEDIATE PLATFORM AND SIXTY INCH (60"), MINIMUM, DIAMETER MANHOLE RISERS.   6. LOCAL FACILITIES OF THE STORM WATER SYSTEM SHALL BE INSTALLED IN A THOROUGH AND LOCAL FACILITIES OF THE STORM WATER SYSTEM SHALL BE INSTALLED IN A THOROUGH AND WORKMANLIKE MANNER AND IN ACCORDANCE WITH THE DESIGN DOCUMENTS THAT HAVE BEEN APPROVED BY THE ENGINEER. THE MINIMUM BEDDING AND BACKFILL REQUIREMENTS FOR STORM WATER LINES SHALL BE AS SHOWN IN THE TOWN'S DETAILS. 7. EXPOSED RIPRAP IS REQUIRED TO BE TYPE M OR LARGER. EXPOSED RIPRAP IS REQUIRED TO BE TYPE M OR LARGER. 8. AT THE OUTLET OF STORM WATER LINES AND AT CURB CUTS, EROSION PROTECTION IS REQUIRED TO AT THE OUTLET OF STORM WATER LINES AND AT CURB CUTS, EROSION PROTECTION IS REQUIRED TO BE EXTENDED TO THE POND BOTTOM, OR TO THE TOE OF THE SLOPE IN A CHANNEL, WHICHEVER THE CASE MAY BE. 9. AT THE OUTLET OF STORM WATER LINES INTO A DRY DETENTION BASIN, A HARD BOTTOMED TRICKLE AT THE OUTLET OF STORM WATER LINES INTO A DRY DETENTION BASIN, A HARD BOTTOMED TRICKLE CHANNEL (EITHER CONCRETE OR GROUTED ROCK) IS REQUIRED THROUGH THE EROSION PROTECTION BASIN. 10. LAMP TEST: A LIGHT WILL BE FLASHED BETWEEN MANHOLES, OR IF THE MANHOLES HAVE NOT AS YET LAMP TEST: A LIGHT WILL BE FLASHED BETWEEN MANHOLES, OR IF THE MANHOLES HAVE NOT AS YET BEEN CONSTRUCTED, BETWEEN THE LOCATIONS OF THE MANHOLES, BY MEANS OF A FLASHLIGHT OR BY REFLECTING SUNLIGHT WITH A MIRROR. IF THE ILLUMINATED INTERIOR OF THE STORM SEWER MAIN SHOWS POOR ALIGNMENT, DISPLACED PIPE, EARTH OR OTHER DEBRIS IN THE PIPE, OR ANY OTHER KINDS OF DEFECTS, THE DEFECTS, DETERMINED BY THE INSPECTOR, SHALL BE REMEDIED BY THE CONTRACTOR. THE TEST WILL BE REPEATED FOLLOWING COMPLETION OF BACKFILLING AND ANY POOR ALIGNMENT, DISPLACED PIPE OR OTHER DEFECTS, DETERMINED BY THE INSPECTOR, SHALL BE CORRECTED AT THE CONTRACTOR'S EXPENSE. 11. ALL TREES ARE REQUIRED TO BE PLANTED A MINIMUM OF TEN FEET (10') FROM THE OUTSIDE OF ALL TREES ARE REQUIRED TO BE PLANTED A MINIMUM OF TEN FEET (10') FROM THE OUTSIDE OF ALL UTILITY LINES THAT ARE TO BE OWNED AND MAINTAINED BY THE DISTRICT.  1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SEDIMENT AND EROSION CONTROL AT THE SITE THE CONTRACTOR SHALL BE RESPONSIBLE FOR SEDIMENT AND EROSION CONTROL AT THE SITE THROUGHOUT CONSTRUCTION. 2. PERIMETER SILT FENCING SHALL BE INSTALLED PRIOR TO ANY LAND DISTURBING ACTIVITY PERIMETER SILT FENCING SHALL BE INSTALLED PRIOR TO ANY LAND DISTURBING ACTIVITY (STOCKPILING, STRIPPING, GRADING, ETC.) 3. BEST MANAGEMENT PRACTICES (BMP'S) SHALL BE USED AS NECESSARY TO ADDRESS SEDIMENT AND BEST MANAGEMENT PRACTICES (BMP'S) SHALL BE USED AS NECESSARY TO ADDRESS SEDIMENT AND DUST FROM SITE DISTURBANCE. ADDITIONAL MEASURES MAY BE REQUIRED AT THE DIRECTION OF THE ENGINEER. 4. BMP'S MAY INCLUDE, BUT ARE NOT LIMITED TO: BMP'S MAY INCLUDE, BUT ARE NOT LIMITED TO: a. MINIMAL DISTURBANCE FOR MINIMAL TIME PERIODS. MINIMAL DISTURBANCE FOR MINIMAL TIME PERIODS. b. GRAVEL CONSTRUCTION ACCESS. GRAVEL CONSTRUCTION ACCESS. c. SILT FENCE, STRAW BALE OR SAND BAG BARRIERS, ROCK CHECK DAMS. SILT FENCE, STRAW BALE OR SAND BAG BARRIERS, ROCK CHECK DAMS. d. STORM SEWER INLET PROTECTION. STORM SEWER INLET PROTECTION. e. SEDIMENT CAPTURE PONDS. SEDIMENT CAPTURE PONDS. f. SITE WATERING FOR DUST SUPPRESSION. SITE WATERING FOR DUST SUPPRESSION. 5. BMP'S SHALL BE MAINTAINED AND KEPT IN GOOD REPAIR FOR THE DURATION OF THE PROJECT. THE BMP'S SHALL BE MAINTAINED AND KEPT IN GOOD REPAIR FOR THE DURATION OF THE PROJECT. THE CONTRACTOR SHALL INSPECT BMP'S WEEKLY AND AFTER SIGNIFICANT (GREATER THAN 0.1” PRECIPITATION) STORM EVENTS. THE MAINTENANCE AND REPAIR SHALL BE COMPLETED IN A TIMELY MANNER. SEDIMENT AND DEBRIS SHALL BE REMOVED WHEN THEY REACH HALF THE BMP HEIGHT OR IMPACT THE FUNCTION OF THE BMP. 6. SOIL STOCKPILES SHALL BE PROTECTED FROM SEDIMENT TRANSPORT BY SURFACE ROUGHENING, SOIL STOCKPILES SHALL BE PROTECTED FROM SEDIMENT TRANSPORT BY SURFACE ROUGHENING, WATERING AND PERIMETER SILT FENCING. SOILS THAT WILL BE STOCKPILED FOR MORE THAN 30 DAYS SHALL BE MULCHED AND SEEDED WITH A GRASS COVER WITHIN 14 DAYS OF STOCKPILE CONSTRUCTION. 7. THE CONTRACTOR SHALL INSURE ALL LOADS OF CUT AND FILL SOILS IMPORTED TO OR EXPORTED THE CONTRACTOR SHALL INSURE ALL LOADS OF CUT AND FILL SOILS IMPORTED TO OR EXPORTED FROM THE SITE ARE PROPERLY LOADED AND COVERED TO PREVENT LOSS DURING TRANSPORT. 8. THE CONTRACTOR SHALL REMOVE SEDIMENT, MUD, AND CONSTRUCTION DEBRIS RESULTING FROM THIS THE CONTRACTOR SHALL REMOVE SEDIMENT, MUD, AND CONSTRUCTION DEBRIS RESULTING FROM THIS PROJECT FROM FLOW LINES AND PAVEMENT OF PUBLIC STREETS IN A TIMELY MANNER. 9. SOILS EXPOSED DURING LAND DISTURBING ACTIVITY SHALL BE KEPT IN A ROUGHENED CONDITION BY SOILS EXPOSED DURING LAND DISTURBING ACTIVITY SHALL BE KEPT IN A ROUGHENED CONDITION BY RIPPING OR DISCING ALONG LAND CONTOURS UNTIL MULCH, VEGETATION OR OTHER PERMANENT EROSION CONTROL IS IN PLACE. NO SOILS SHALL REMAIN EXPOSED BY LAND DISTURBING ACTIVITY FOR MORE THAN THIRTY (30) DAYS BEFORE REQUIRED TEMPORARY OR PERMANENT EROSION CONTROL IS INSTALLED UNLESS OTHERWISE APPROVED. 10. VEHICLE TRACKING CONTROL, INLET/OUTLET, ROCK SOCK, AND SILT FENCE PROTECTION WILL BE USED VEHICLE TRACKING CONTROL, INLET/OUTLET, ROCK SOCK, AND SILT FENCE PROTECTION WILL BE USED TO CONTROL EROSION DURING CONSTRUCTION. 11. ALL TEMPORARY SEDIMENT CONTROLS WILL BE REMOVED WITHIN 30 DAYS AFTER THE FINAL ALL TEMPORARY SEDIMENT CONTROLS WILL BE REMOVED WITHIN 30 DAYS AFTER THE FINAL STABILIZATION IS ACHIEVED OR AFTER THE TEMPORARY MEASURES ARE NO LONGER NEEDED, WHICHEVER COMES FIRST. 12. NATURAL VEGETATION SHALL BE RETAINED AND PROTECTED WHENEVER POSSIBLE. EXPOSURE OF SOIL NATURAL VEGETATION SHALL BE RETAINED AND PROTECTED WHENEVER POSSIBLE. EXPOSURE OF SOIL TO EROSION FROM REMOVAL OR DISTURBANCE OF VEGETATION SHALL BE LIMITED TO THE AREA REQUIRED FOR IMMEDIATE CONSTRUCTION OPERATIONS AND FOR THE SHORTEST PRACTICAL PERIOD OF TIME. 13. USE CURRENT CDOT/MHFD STANDARD DETAILS. USE CURRENT CDOT/MHFD STANDARD DETAILS. 1. WHERE IT IS REQUIRED TO CUT EXISTING PAVEMENT, THE CUTTING SHALL BE DONE TO A NEAT WORK WHERE IT IS REQUIRED TO CUT EXISTING PAVEMENT, THE CUTTING SHALL BE DONE TO A NEAT WORK LINE FULL DEPTH WITH A CONCRETE-CUTTING SAW OR OTHER METHOD AS APPROVED BY THE TOWN. PAVEMENT SHALL ONLY BE OPEN CUT WHEN APPROVED BY THE TOWN. ALL SAW WATER SLURRY SHALL BE PROPERLY CONTAINED USING APPROPRIATE BMP'S, AND IS PROHIBITED FROM ENTERING ANY STORM DRAINS. SAW WATER SLURRY SHALL BE REMOVED FROM IMPERVIOUS SURFACES AS WORK PROGRESSES. 2. ALL PAVEMENT CUTS AND EXPLORATORY POTHOLES SHALL BE REPAIRED AS REQUIRED BY THE TOWN. ALL PAVEMENT CUTS AND EXPLORATORY POTHOLES SHALL BE REPAIRED AS REQUIRED BY THE TOWN. 3. EXISTING ASPHALT PAVEMENT SHALL BE REMOVED AS INDICATED IN THE PLANS OR DESIGNATED BY EXISTING ASPHALT PAVEMENT SHALL BE REMOVED AS INDICATED IN THE PLANS OR DESIGNATED BY THE ENGINEER. 4. ALL REMOVALS THAT ARE NOT SALVAGEABLE SHALL BECOME THE PROPERTY OF THE CONTRACTOR ALL REMOVALS THAT ARE NOT SALVAGEABLE SHALL BECOME THE PROPERTY OF THE CONTRACTOR UNLESS OTHERWISE INDICATED ON THE PLANS AND PROJECT SPECIFICATIONS. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DISPOSAL COSTS. 5. ALL TRENCHES SHALL BE ADEQUATELY SUPPORTED AND THE SAFETY OF THE WORKERS AND PUBLIC ALL TRENCHES SHALL BE ADEQUATELY SUPPORTED AND THE SAFETY OF THE WORKERS AND PUBLIC PROVIDED FOR AS REQUIRED BY THE MOST RECENT OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) “SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION”. SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION”. . 6. ALL EXCAVATIONS IN EXISTING STREETS SHALL BE BACKFILLED WITH APPROVED CDOT FLOWABLE FILL ALL EXCAVATIONS IN EXISTING STREETS SHALL BE BACKFILLED WITH APPROVED CDOT FLOWABLE FILL FROM BEDDING MATERIAL TO FINISH SUBGRADE ELEVATION. 7. APPROPRIATE STREET PLATES SHALL BE USED OVER FLOW FILLED TRENCH EXCAVATIONS UNTIL THE APPROPRIATE STREET PLATES SHALL BE USED OVER FLOW FILLED TRENCH EXCAVATIONS UNTIL THE FLOW FILL HAS ADEQUATELY CURED TO SUPPORT TRAFFIC LOADING AND PATCHING. 8. THE CONTRACTOR SHALL REPAIR ANY EXCAVATIONS OR PAVEMENT FAILURES CAUSED BY HIS THE CONTRACTOR SHALL REPAIR ANY EXCAVATIONS OR PAVEMENT FAILURES CAUSED BY HIS CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL PROPERLY BARRICADE THE CONSTRUCTION SITE UNTIL CONSTRUCTION IS COMPLETE. 9. ALL CONCRETE AND ASPHALT MIXTURE DESIGNS SHALL BE APPROVED BY SUPERIOR PRIOR TO ALL CONCRETE AND ASPHALT MIXTURE DESIGNS SHALL BE APPROVED BY SUPERIOR PRIOR TO PLACEMENT OF CONCRETE AND ASPHALT. 10. PATCHING SHALL BE TO THE DEPTH OF THE SURROUNDING EXISTING PAVEMENT PLUS 1 INCH, OR TO PATCHING SHALL BE TO THE DEPTH OF THE SURROUNDING EXISTING PAVEMENT PLUS 1 INCH, OR TO THE DEPTH SHOWN IN THE LIFT DETAIL AS DIRECTED BY THE ENGINEER. THE TOP LIFT MUST UTILIZE HMA (GRADING SX)(75)(PG 64-22) OR APPROVED ALTERNATE. THE THICKNESS OF SUBSEQUENT LIFTS MUST BE EQUAL TO OR GREATER THAN THE LIFT DIRECTLY ABOVE. THE LOWER LIFTS MAY UTILIZE HMA (GRADING S OR SG)(75)(PG 64-22) OR APPROVED ALTERNATE. 11. A TACK COAT SHALL BE PLACED TO THE VERTICAL EDGES OF EXISTING ASPHALT PRIOR TO THE A TACK COAT SHALL BE PLACED TO THE VERTICAL EDGES OF EXISTING ASPHALT PRIOR TO THE PLACEMENT OF LIFTS OF HMA. 12. BEFORE PLACEMENT OF THE TACK COAT, THE CONTRACTOR SHALL CLEAN THE ROADWAY AS DIRECTED BEFORE PLACEMENT OF THE TACK COAT, THE CONTRACTOR SHALL CLEAN THE ROADWAY AS DIRECTED BY THE ENGINEER.  13. FINISH TOP LIFT SHALL MEET SURFACE TOLERANCE REQUIREMENTS OF 3/16 INCH AS MEASURED WITH FINISH TOP LIFT SHALL MEET SURFACE TOLERANCE REQUIREMENTS OF 3/16 INCH AS MEASURED WITH A 10 FOOT STRAIGHT EDGE. SURFACE EXCEEDING 3/16 INCH SHALL BE CORRECTED PRIOR TO FINAL COMPACTION. 14. IMMEDIATELY AFTER FINISH ROLLING THE HMA PATCH, THE EDGES SHALL RECEIVE AN APPLICATION OF IMMEDIATELY AFTER FINISH ROLLING THE HMA PATCH, THE EDGES SHALL RECEIVE AN APPLICATION OF CSS1-H TACK EXTENDING A MINIMUM OF 6 INCHES EITHER SIDE OF THE JOINT (PICTURE FRAME). APPLICATION OF CSS1-H SHALL OCCUR BEFORE THE HMA TEMPERATURE DROPS BELOW 175 DEGREES. 15. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADJUSTMENT OF ALL VALVES AND MANHOLE RIMS THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADJUSTMENT OF ALL VALVES AND MANHOLE RIMS THAT ARE NOT SPECIFIED TO BE ADJUSTED BY THE INDIVIDUAL UTILITY COMPANY, TO FINAL STREET GRADE.  ALL PUBLIC WATER, REUSE WATER, STORM SEWER AND SANITARY SEWER MAINS AND APPURTENANCES LOCATED IN PUBLIC ROW SHALL BE MAINTAINED BY THE TOWN OF SUPERIOR PUBLIC WORKS DEPARTMENT. ALL PUBLIC WATER, REUSE WATER, STORM SEWER, SANITARY SEWER MAINS AND APPURTENANCES UNDER PRIVATE DRIVES ARE LOCATED IN UTILITY EASEMENTS. THE TOWN IS RESPONSIBLE FOR MAINTENANCE OF THESE WATER, REUSE WATER, STORM AND SANITARY SEWER FACILITIES. THE TOWN IS NOT RESPONSIBLE FOR REPAIR OR REPLACEMENT OF PRIVATE DRIVE, CURB AND GUTTER OR LANDSCAPING DAMAGED DURING UTILITY REPAIR OR MAINTENANCE.  1. THE CONTRACTOR WILL PROVIDE LINE AND GRADE STAKES FOR CURB AND GUTTER ALIGNMENT. THE THE CONTRACTOR WILL PROVIDE LINE AND GRADE STAKES FOR CURB AND GUTTER ALIGNMENT. THE CURB, GUTTER, SIDEWALKS AND/OR PANS SHALL BE LAID AND MAINTAINED TO THE REQUIRED LINES AND GRADED AS STAKED AND AS SHOWN ON THE PLANS. 2. CONCRETE SHALL BE A MINIMUM OF 6" THICK COMPOSED OF TYPE II CEMENT, WITH 5-8% AIR CONCRETE SHALL BE A MINIMUM OF 6" THICK COMPOSED OF TYPE II CEMENT, WITH 5-8% AIR ENTRAINMENT, MAXIMUM WATER TO CEMENT RATIO OF 0.45, A 28 DAY COMPRESSIVE STRENGTH OF 4500 PSI, AND SHALL CONTAIN FIBER MESH REINFORCEMENT. 3. PREMOLDED PARTING STRIPS SHALL BE 1/2 INCH THICK OR MORE. THEY SHALL CONSIST OF STRIPS, PREMOLDED PARTING STRIPS SHALL BE 1/2 INCH THICK OR MORE. THEY SHALL CONSIST OF STRIPS, WHICH HAVE BEEN FORMED FROM LAYERS OF FELT OR SHREDDED FELT, CANE, WOOD OR OTHER SUITABLE FIBERS, SECURELY BOUND TOGETHER AND UNIFORMLY IMPREGNATED WITH A SUITABLE BINDER. THEY SHALL BE OF SUCH CHARACTER THAT THEY WILL NOT BE PERMANENTLY DEFORMED BY ORDINARY HANDLING DURING HOT WEATHER OR BECOME HARD AND BRITTLE IN COLD WEATHER. 4. EXPANSION JOINTS SHALL BE FORMED AT 50 FOOT INTERVALS USING PREFORMED EXPANSION JOINT EXPANSION JOINTS SHALL BE FORMED AT 50 FOOT INTERVALS USING PREFORMED EXPANSION JOINT FILLER HAVING A THICKNESS OF 1/2 INCH. WHEN THE GUTTER IS CONSTRUCTED ADJACENT TO OR ON CONCRETE PAVEMENT, EXPANSION JOINTS SHALL BE LOCATED OPPOSITE OR AT EXPANSION JOINTS IN THE PAVEMENT. 5. EXPANSION JOINTS SHALL BE INSTALLED BETWEEN CONCRETE CURB AND ANY FIXED STRUCTURE, EXPANSION JOINTS SHALL BE INSTALLED BETWEEN CONCRETE CURB AND ANY FIXED STRUCTURE, SIDEWALK OR BRIDGE. EXPANSION JOINT MATERIAL SHALL EXTEND THE FULL DEPTH OF CONTACT SURFACE. 6. EXCAVATION SHALL BE MADE TO THE REQUIRED DEPTH AND TO A WIDTH THAT WILL PERMIT THE EXCAVATION SHALL BE MADE TO THE REQUIRED DEPTH AND TO A WIDTH THAT WILL PERMIT THE INSTALLATION AND BRACING OF THE FORMS. THE FOUNDATION SHALL BE SHAPED AND COMPACTED TO A FIRM EVEN SURFACE CONFORMING TO THE SECTION SHOWN ON THE PLANS OR AS STAKED. ALL SOFT AND YIELDING MATERIAL SHALL BE REMOVED AND REPLACED WITH ACCEPTABLE MATERIAL. 7. CONCRETE SHALL BE PROPORTIONED, MIXED AND PLACED IN ACCORDANCE WITH THE REQUIREMENTS CONCRETE SHALL BE PROPORTIONED, MIXED AND PLACED IN ACCORDANCE WITH THE REQUIREMENTS FOR THE CLASS OF CONCRETE SPECIFIED. COMPACTION OF CONCRETE PLACED IN THE FORMS SHALL BE BY VIBRATION OF OTHER ACCEPTABLE METHOD. FORM SHALL BE LEFT IN PLACE UNTIL THE CONCRETE HAS SET SUFFICIENTLY SO THAT THEY CAN BE REMOVED WITHOUT INJURY TO THE CURBING. UPON REMOVAL OF THE FORMS, THE EXPOSED CURBING FACE SHALL BE IMMEDIATELY FINISHED TO A UNIFORM SURFACE. FOR THE PURPOSE OF MATCHING ADJACENT CONCRETE FINISHES OR FOR OTHER REASONS, THE ENGINEER SHALL APPROVE METHODS OF FINISHING. 8. IMMEDIATELY UPON COMPLETION OF THE FINISHING, CONCRETE SHALL BE MOISTENED AND KEPT MOIST IMMEDIATELY UPON COMPLETION OF THE FINISHING, CONCRETE SHALL BE MOISTENED AND KEPT MOIST FOR THREE DAYS, OR CONCRETE SHALL BE CURED BY THE USE OF MEMBRANE FORMING CURING COMPOUND. THE METHOD AND DETAILS OF CURING SHALL BE SUBJECT TO THE APPROVAL OF THE ENGINEER. 9. DURING THE CURING PERIOD, ALL TRAFFIC, BOTH PEDESTRIAN AND VEHICULAR, SHALL BE EXCLUDED. DURING THE CURING PERIOD, ALL TRAFFIC, BOTH PEDESTRIAN AND VEHICULAR, SHALL BE EXCLUDED. VEHICULAR TRAFFIC SHALL BE EXCLUDED FOR SUCH ADDITIONAL TIME AS THE ENGINEER MAY DIRECT. 10. INSULATING BLANKETS SHALL BE USED TO COVER CONCRETE DURING CURING IF THE AMBIENT INSULATING BLANKETS SHALL BE USED TO COVER CONCRETE DURING CURING IF THE AMBIENT TEMPERATURE FALLS BELOW 50°F AT ANY TIME.11. ALL CONCRETE EDGES SHALL BE ROUNDED TO A 1/4" RADIUS, EXCEPT WHERE SHOWN OTHERWISE ALL CONCRETE EDGES SHALL BE ROUNDED TO A 1/4" RADIUS, EXCEPT WHERE SHOWN OTHERWISE ON DRAWINGS.  1. TRAFFIC CONTROL PLANS SHALL BE SUBMITTED AND APPROVED BY THE TOWN PRIOR TO ANY TRAFFIC CONTROL PLANS SHALL BE SUBMITTED AND APPROVED BY THE TOWN PRIOR TO ANY CONSTRUCTION ACTIVITIES. 2. ALL TRAFFIC CONTROL DEVICES SHALL COMPLY WITH MUTCD AND TOWN STANDARDS, LATEST EDITIONS. ALL TRAFFIC CONTROL DEVICES SHALL COMPLY WITH MUTCD AND TOWN STANDARDS, LATEST EDITIONS. 1. ASPHALT TIE-INS SHALL BE NEATLY SAWCUT VERTICALLY, FULL DEPTH, AND PERPENDICULAR TO THE ASPHALT TIE-INS SHALL BE NEATLY SAWCUT VERTICALLY, FULL DEPTH, AND PERPENDICULAR TO THE ROADWAY. 2. NEATLY APPLY CSS1-H TACK TO ALL VERTICAL SURFACES, AND BETWEEN EVERY LIFT OF ASPHALT. NEATLY APPLY CSS1-H TACK TO ALL VERTICAL SURFACES, AND BETWEEN EVERY LIFT OF ASPHALT. 3. 200 TON COMPACTION TEST STRIP AND ROLLER PASS STUDY REQUIRED FOR EACH GRADING OF 200 TON COMPACTION TEST STRIP AND ROLLER PASS STUDY REQUIRED FOR EACH GRADING OF ASPHALT AND WHEN PREVIOUSLY USED EQUIPMENT IS REPLACED. 4. ASPHALT WEIGHTS REQUIRED FOR EACH LOAD DELIVERED TO THE SITE. DELIVERIES WITHOUT WEIGHTS ASPHALT WEIGHTS REQUIRED FOR EACH LOAD DELIVERED TO THE SITE. DELIVERIES WITHOUT WEIGHTS WILL BE REJECTED. 5. ALL LOADS TO BE TARPED AND REMAIN TARPED UNTIL BACKED TO THE PAVER FOR PLACEMENT, ALL LOADS TO BE TARPED AND REMAIN TARPED UNTIL BACKED TO THE PAVER FOR PLACEMENT, REGARDLESS OF THE TIME OF YEAR. 6. THE USE OF DIESEL FUEL FOR TOOLS, TRUCK BEDS, PAVERS AND ROLLERS IS STRICTLY PROHIBITED. THE USE OF DIESEL FUEL FOR TOOLS, TRUCK BEDS, PAVERS AND ROLLERS IS STRICTLY PROHIBITED. USE APPROVED RELEASE AGENTS ONLY. 7. SELF-PROPELLED PAVER WITH AUTOMATIC CROSS SLOPE AND GRADE CONTROL REQUIRED. SELF-PROPELLED PAVER WITH AUTOMATIC CROSS SLOPE AND GRADE CONTROL REQUIRED. 8. 30 FOOT SKI EACH SIDE OF THE PAVER FOR GRADE CONTROL IS REQUIRED ON ALL PAVERS FOR ALL 30 FOOT SKI EACH SIDE OF THE PAVER FOR GRADE CONTROL IS REQUIRED ON ALL PAVERS FOR ALL LIFTS OF ASPHALT PLACED. 9. SMOOTH DRUM AND PNEUMATIC ROLLERS ARE REQUIRED. SMOOTH DRUM AND PNEUMATIC ROLLERS ARE REQUIRED. 10. DENSITY SPECIFICATION: 92-96%. JOINT DENSITY SPECIFICATION: 92-96% 2% DENSITY SPECIFICATION: 92-96%. JOINT DENSITY SPECIFICATION: 92-96%±2%11. THE TOWN UTILIZED THE NATIONAL ASPHALT PAVEMENT ASSOCIATION APP, MULTICOOL TO AID IN THE TOWN UTILIZED THE NATIONAL ASPHALT PAVEMENT ASSOCIATION APP, MULTICOOL TO AID IN ASPHALT ROLLING TIME AND TEMPERATURES. 12. ASPHALT JOINTS SHALL BE LOCATED AT THE CENTERLINE OF THE STREET, OR ON THE CENTERLINE OF ASPHALT JOINTS SHALL BE LOCATED AT THE CENTERLINE OF THE STREET, OR ON THE CENTERLINE OF PAINTED SKIP/TURN POCKET LINES. JOINTS IN A WHEEL PATH ARE PROHIBITED. 13. RACKING OF JOINT/ EDGES: BUMP AND STOP. DO NOT BROADCAST ROCKS ACROSS THE ASPHALT MAT RACKING OF JOINT/ EDGES: BUMP AND STOP. DO NOT BROADCAST ROCKS ACROSS THE ASPHALT MAT SURFACE. ALL ROCKS TO BE REMOVED FROM SURFACE PRIOR TO BREAKDOWN ROLLING. 14. SAMPLING: EVERY 500 TONS, OR PORTION THEREOF, PER DAY, PER MIX. SAMPLING: EVERY 500 TONS, OR PORTION THEREOF, PER DAY, PER MIX. 15. TESTING: EVERY 250 LINEAL FEET PER LANE MILE, PER LIFT. JOINTS EVERY 250 LINEAL FEET. TESTING: EVERY 250 LINEAL FEET PER LANE MILE, PER LIFT. JOINTS EVERY 250 LINEAL FEET. TESTING IS DOING UTILIZING 4 - ONE MINUTES TESTS, AVERAGE OF 4 TESTS. 16. MARK GAUGE LOCATION ON ASPHALT SURFACE. RECORD PERCENT DENSITY ON ASPHALT SURFACE. MARK GAUGE LOCATION ON ASPHALT SURFACE. RECORD PERCENT DENSITY ON ASPHALT SURFACE. 17. IMMEDIATELY AFTER FINISH ROLLING AND BEFORE THE ASPHALT SURFACE TEMPERATURE DROPS BELOW IMMEDIATELY AFTER FINISH ROLLING AND BEFORE THE ASPHALT SURFACE TEMPERATURE DROPS BELOW 175° F, APPLY TACK COAT A MINIMUM OF 6 INCHES BOTH SIDES OF THE JOINT TO SEAL THE JOINT.ON PATCHES OF 40 SQUARE FEET OR LESS, APPLY TACK COAT TO THE ENTIRE SURFACE AND EXTEND OUTSIDE THE JOINT 6 INCHES ONTO EXISTING PAVEMENT SURFACE. 18. MANHOLES, CLEANOUTS, AND VALVE BOX ADJUSTMENTS. MANHOLES, CLEANOUTS, AND VALVE BOX ADJUSTMENTS. 18.1. LOWER ALL VALVE BOXES AND UNDERDRAIN CLEANOUTS BELOW SUBGRADE ELEVATION PRIOR TO LOWER ALL VALVE BOXES AND UNDERDRAIN CLEANOUTS BELOW SUBGRADE ELEVATION PRIOR TO SUBGRADE PREPARATION. REMOVE MANHOLE RING AND COVER AND PLATE MANHOLES PRIOR TO SUBGRADE PREPARATION 18.2. AFTER PAVING RAISE TO FINISH GRADE AFTER BOTTOM/ INTERMEDIATE PAVING. NO CUTTING OF AFTER PAVING RAISE TO FINISH GRADE AFTER BOTTOM/ INTERMEDIATE PAVING. NO CUTTING OF ANY TOP LIFT 19. MECHANICAL HAND COMPACTION IS REQUIRED AROUND MANHOLES, CLEANOUTS, AND VALVE BOXES. MECHANICAL HAND COMPACTION IS REQUIRED AROUND MANHOLES, CLEANOUTS, AND VALVE BOXES. MAXIMUM 4 INCH LIFTS. OF UNIFORMLY MOISTURE CONDITIONED SOIL. 20. VALVE BOX AND CLEANOUTS ARE TO BE WRAPPED WITH 8 MIL POLYWRAP FROM BASE TO RIM. VALVE BOX AND CLEANOUTS ARE TO BE WRAPPED WITH 8 MIL POLYWRAP FROM BASE TO RIM. CURB UNDERDRAIN CLEANOUTS AT ALL BENDS AND EVERY 400 FEET. CLEANOUT BOX: CASTINGS, INC. CI-8030-C0, NO APPROVED EQUAL 
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