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PART 1-REQUEST FOR BIDS

WORK: Town of Superior 2026 Concrete Repairs
WORK NO.: PW 2026-04

SUBMITTAL DATE AND LOCATION:

Date of Request: March 12, 2026

Due Date for Bids: April 2, 2026 by 2:00 P.M.

Submit one copy of the Bid to:
Brannon Richards

Town of Superior

124 E. Coal Creek Drive
Superior, CO 80027

OPTIONAL PRE-BID MEETING:

Date & Time: March 19, 2026 @ 2:00 P.M.

Location: Superior Town Hall
124 E. Coal Creek Drive
Superior, CO 80027

Bidders are encouraged to attend the pre-bid meeting. A tour of the work site will follow the pre-bid
meeting for those interested.

The Town of Superior requests Bids for:

Complete concrete removal and replacement work in multiple locations across Superior. All
work shall be completed in accordance with Town specifications and standards.

Any questions concerning this Request for Bids shall be directed IN WRITING ONLY to the
Brannon Richards, Public Works & Utilities Director via Email: brannonr@superiorcolorado.gov by
March 25, 2026 at 4:00 PM.

Brannon Richards
Public Works and Utilities Director

FIRST PUBLICATION March 12, 2026
PUBLISHED IN Rocky Mountain E-Purchasing
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PART 2 - INSTRUCTIONS TO BIDDERS

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

A "Bid" is a responsive, conforming, unconditional, complete, legible, and properly executed
offer by a Bidder on the form supplied by the Town to provide the work specified in the
Request for Bids for the compensation specified.

Bids shall be clearly marked with the work name, contact person, mailing address, and
telephone number of the Bidder.

It shall be the responsibility of the Bidder to ensure that the Bid is in proper form and in the
Town's possession by or before the time and date designated in the Request. Bids will not be
accepted after the designated time and date. Any Bid received late will be returned to the
Bidder unopened, if possible.

If a mistake is made or discovered during or after the Bid review, the Town reserves the right
to determine which party made the mistake and whether the mistake is material and, after
these determinations, the Town, in its sole reasonable discretion, shall decide whether to
accept or reject the Bid. No advantage shall be taken by any party of manifest clerical errors
or omissions in any Bid or the Contract Documents. Bidders shall notify the Town
immediately of any errors or omissions that are encountered.

Any interlineation, alteration, or erasure shall be initialed by the Bidder. On the Bid, the price
of each item shall be stated in numerals and words; in case of conflict, the words shall control.
In the case of conflict between the indicated sum of any addition of figures and the correct
sum, the correct sum shall control.

The Town shall not reimburse any Bidder for any cost incurred in preparing a Bid or attending
equipment demonstrations, inspections, pre-bid conferences, or interviews.

Any amplification, clarification, explanation, interpretation, or correction of a Bid shall be
made only by written addendum, and a copy of the addendum shall be mailed or delivered to
each person receiving a Request for Bids. The Town is not responsible for any amplification,
clarification, explanation, or interpretation or correction of a Bid not contained in written
addenda.

Bids by corporations shall be executed in the corporate name by the president or a vice-
president (or a corporate officer accompanied by evidence of authority to sign), and the
corporate seal shall be affixed and attested by the secretary or an assistant secretary. The
corporate address and state of incorporation shall be shown. Bids submitted by partnerships
shall be executed in the partnership name and signed by a partner, and the legal address of the
partnership shall be shown. Bids submitted by limited liability companies shall be executed
in the company's name and signed by a member, and the legal address of the company shall
be shown. Names and titles shall be typed or printed below each signature.

The following information shall be submitted with the Bid:

2.9.1. The names and resumes of staff personnel who will be assigned to the work.
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2.10

2.11

2.12.

2.13

2.14.

2.15.

2.9.2 A complete proposed scope of work and schedule, including any alternatives that can
be identified. The Bidder is expected to review the work site prior to submittal of the
Bid.

2.9.3 The names and addresses of any subcontractors who will be retained for the work.

2.9.4  Alist of the Bidder's previous experience on construction of similar projects.

The submission of a Bid shall be conclusive evidence and a legal admission that the Bidder:
(1) has no questions, complaints, or objections in connection with the Contract Documents,
subject to any requests made by the Bidder for amplification, clarification, explanation,
interpretation, or correction; (2) has no questions, complaints, or objections as to the
completeness, sufficiency, scope, or detail of the Bid; and (3) has full knowledge of the scope,
nature, quality, and quantity of the equipment to be provided, the performance criteria, the
requirements of the Contract Documents, the site and conditions of delivery, the Superior
Municipal Code, and other applicable law.

The contract will be awarded to the lowest responsible and responsive Bidder complying with
the terms and conditions, guidelines, and specifications presented in the Bid Request and these
Instructions to Bidders. The Town reserves the right to determing, in its sole reasonable
discretion, whether any Bid meets the needs or purposes intended and is within the approved
budget. The Town does not base its award on prices alone. Also to be considered are: quality
of product; past experience with the Bidder or any subcontractors, consultants, products or
suppliers; qualifications of the Bidder and/or subcontractors or suppliers; services offered,;
warranties; maintenance considerations; long-range costs; delivery; and similar conditions.

The Town reserves the right to conduct such investigations as it deems necessary to assist in
the evaluation of any Bid to establish the experience, responsibility, reliability, references,
reputation, qualifications, or financial ability of any Bidder, manufacturer or supplier. The
purpose of such investigation is to satisfy the Town that the Bidder has the experience,
resources, and commercial reputation necessary to supply the specified equipment and to
perform the necessary warranty and product support in accordance with the Contract
Documents in the prescribed manner and time.

Pursuant to C.R.S. § 8-19-101, if the Town's appropriation or expenditure of moneys for the
work may be reasonably expected to exceed $500,000 in the aggregate for any fiscal year, a
Colorado resident Bidder shall be allowed preference over a nonresident Bidder equal to the
preference given or required by the state or foreign country in which the nonresident Bidder
is a resident. Additional information may be obtained from the Colorado Department of
Personnel & Administration web site.

The Town reserves the right, if it deems such action to be in its best interests, to reject any and
all Bids or to waive any irregularities or informalities therein. Any incomplete, false, or
misleading information provided by any Bidder shall be grounds for rejection of the Bid. If
Bids are rejected, the Town further reserves the right to investigate and accept the next best
Bid in order of ranking, or to reject all Bids and re-solicit for additional Bids.

No Bid shall include federal excise taxes or state or local sales or use taxes.
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2.16.

2.17.

2.18.

2.19.

2.20.

2.21.

2.22

In the event of any claim, suit, or demand which may result from any Bid, or the award of any
contract as a result of submission of a Bid, Colorado law shall govern any such claim, suit, or
demand and the rights and duties of the parties.

The Bid, including all required documents, shall be submitted using the enclosed forms. The
Summary and Bid Schedule shall be used for submitting the fees, and the completed forms
shall be submitted in a separate sealed envelope. The Bidder shall also include with the Bid
Schedule a breakdown of tasks that shows name, position, hours, and costs for each task.

Copies of the Contract Documents are available at the Superior Town Hall, 124 E. Coal Creek
Drive, Superior, CO 80027.

All parts not specifically mentioned which are necessary in order to provide a complete unit,
shall be included in the Bid. Any item listed as "Standard™ in the manufacturer's published
specification, furnished by the Bidder, is assumed to be included in the Bid. Any variations
shall be outlined in writing, noting cost factors where applicable.

Bids shall be in accordance with the specifications contained in the attached Contract
Documents. Should any requirement in the specifications not be included in manufacturer's
specification sheets, the Bidder shall include with its Bid a statement of compliance. Failure
to do so shall be grounds for disqualification of the Bid.

Each Bid shall include a statement of standard warranty of the manufacturer.

Any Bid received as a result of this request is prepared at the Bidder’s expense and becomes
Town property and is therefore a public record upon opening by the Town. No Bid may be
withdrawn for a period of 60 days after the deadline for Bids.
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BID FORM

The undersigned offers and agrees to furnish all items, upon which the prices are quoted, at the price
set opposite each item, if this Bid is accepted within 60 days of the due date. The undersigned also
agrees to make delivery, or render service, within 10 days of receipt of the Notice to Proceed. The
undersigned certifies that no federal, state, or local tax is included in the quoted prices and that none
will be added.

Bidder acknowledges receipt of the following Addenda:

Name of Bidder:

Address:

Telephone Number:

BID SUMMARY

Total Base Price:

$
(in words)
BIDDER:
By:
STATE OF COLORADO )
) SS.
COUNTY OF )

The foregoing instrument was subscribed, sworn to and acknowledged before me this___ day
of , 2026, by , as of

My commission expires:

(SEAL)

Notary Public
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BID SCHEDULE

To: Brannon Richards
Town of Superior
124 E. Coal Creek Drive
Superior, CO 80027

Work: Town of Superior 2026 Concrete Repairs

BID: Pursuant to the request for bids for the above-named work and being familiar with all
contractual requirements, therefore, the undersigned Bidder hereby proposes to furnish all labor,
materials, tools, supplies, equipment, plant, transportation, services, and all other things necessary for
the completion of the contractual work. All other work to complete the work but not specifically
itemized shall also be included as incidental to the work cost. Contractor also agrees to pay all taxes
and patent documents, within the time of completion of the contractual work and pay all taxes and
patent costs, and perform the work in accordance with the time of completion set forth herein, for and
in consideration of the following unit and lump sum prices:

BIDDER:
By:
STATE OF COLORADO )
) SS.
COUNTY OF )

The foregoing instrument was subscribed, sworn to and acknowledged before me this__ day
of , 2026, by , as of

My commission expires:

(SEAL)

Notary Public
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BIDDER’S QUALIFICATION STATEMENT

A Statement showing the qualifications of Bidder shall be a prerequisite to the Bidder being
awarded the Contract. The qualification statement is intended to assure the Town that a high
degree of overall workmanship can be expected, and that the Work will be completed within the
time limits contained in the Contract Documents.

All items on the statement must be answered in full and submitted with the Bid. The qualification
statement will be reviewed by the Town after all Bids have been received and opened and prior to
award.

The Bidder shall answer and furnish the following items for review:

1. Name of Bidder.

2. Permanent address and phone number of Bidder.

3. Date company was organized.

4. If a corporation, where incorporated.

5. Number of years engaged in contracting business under present firm or trade name.

6. Certified copy of financial statement prepared during current fiscal year as prepared for

bank or bonding company.

7. List of projects of this size and complexity completed within the last 3 years along with
contract amount, client’s name and address.

8. Have you ever failed to complete any work awarded to you? If so, when, where, and why?
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9. Have you ever defaulted on a contract? If so, when, where, and why?

BIDDER:
By:
STATE OF COLORADO )
) SS.
COUNTY OF )

The foregoing instrument was subscribed, sworn to and acknowledged before me this___ day

of , 2026, by , @S

of

My commission expires:

(SEAL)

Notary Public

C-2
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CONSTRUCTION CONTRACT

THIS CONSTRUCTION CONTRACT (the "Contract™) is made and entered into this
day of , 2026 (the "Effective Date™), by and between the Town of Superior, 124 East
Coal Creek Drive, Superior, CO 80027, a Colorado municipal corporation (the "Town"), and
, an independent contractor with a principal place of business at
("Contractor”) (each a "Party" and collectively the

"Parties").

For the consideration hereinafter set forth, the receipt and sufficiency of which are hereby
acknowledged, the Parties agree as follows:

1. Scope of Work. Contractor shall perform the following described work (the "Work™), in
accordance with this Contract and the Contract Documents, attached hereto and incorporated herein
by this reference:

Complete concrete removal and replacement work in multiple locations across Superior. All work
shall be completed in accordance with Town specifications and standards.

2. Bonds. Within 10 days of the date of this Contract, Contractor shall provide the payment and
performance bond and certificate of insurance required by the Contract Documents.

3. Commencement and Completion of Work. Contractor shall commence the Work within 10
days of date of the Notice to Proceed. Substantial Completion of Work shall be accomplished by the
30th day of June, 2026, unless the period for completion is extended otherwise in accordance with
the Contract Documents. Final Completion of the Work shall be accomplished within 15 business
days of the date of Substantial Completion.

4. Compensation/Contract Price. The Town agrees to pay Contractor, subject to all of the terms
and conditions of the Contract Documents, for the Work, an amount not to exceed
$ . The Town shall pay Contractor in the manner and at such times as

set forth in the General Provisions such amounts as required by the Contract Documents.

5. Keep Jobs In Colorado Act. Pursuant to the Keep Jobs in Colorado Act, C.R.S. § 8-17-101,
et seq. (the "Act"), and the rules adopted by the Division of Labor of the Colorado Department of
Labor and Employment implementing the Act (the "Rules"), Contractor shall employ Colorado labor
to perform at least 80% of the work under this Contract and shall obtain and maintain the records
required by the Act and the Rules. For purposes of this Section, "Colorado labor" means a person
who is a resident of the state of Colorado at the time of this Contract, without discrimination as to
race, color, creed, sex, sexual orientation, marital status, national origin, ancestry, age, or religion
except when sex or age is a bona fide qualification. A resident of the state of Colorado is a person
with a valid Colorado driver's license, a valid Colorado state-issued photo identification, or
documentation that he or she has resided in Colorado for the last 30 days. Contractor represents that
it is familiar with the requirements of the Act and the Rules and will fully comply with same. This
Section shall not apply to any project for which appropriation or expenditure of moneys may be
reasonably expected not to exceed $500,000 in the aggregate for any fiscal year.
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6. Governing Law and Venue. This Contract shall be governed by the laws of the State of
Colorado, and any legal action concerning the provisions hereof shall be brought in Boulder County,
Colorado.

7. No Waiver. Delays in enforcement or the waiver of any one or more defaults or breaches of
this Contract by the Town shall not constitute a waiver of any of the other terms or obligation of this
Contract.

8. Integration. This Contract and any attached exhibits constitute the entire Contract between
Contractor and the Town, superseding all prior oral or written communications.

9. Third Parties. There are no intended third-party beneficiaries to this Contract.
10.  Notice. Any notice under this Contract shall be in writing, and shall be deemed sufficient

when directly presented or sent pre-paid, first class United States Mail, addressed to:

The Town: Project Manager
Town of Superior
124 East Coal Creek Drive
Superior, CO 80027

Contractor:

11.  Severability. If any provision of this Contract is found by a court of competent jurisdiction
to be unlawful or unenforceable for any reason, the remaining provisions hereof shall remain in
full force and effect.

12. Modification. This Contract may only be modified upon written agreement of the Parties.

13.  Assignment. Neither this Contract nor any of the rights or obligations of the Parties shall be
assigned by either party without the written consent of the other.

14.  Governmental Immunity. The Town and its officers, attorneys and employees are relying on,
and do not waive or intend to waive by any provision of this Contract, the monetary limitations or
any other rights, immunities, and protections provided by the Colorado Governmental Immunity Act,
C.R.S. §24-10-101, et seq., as amended, or otherwise available to the Town and its officers, attorneys
or employees.

15. Rights and Remedies. The rights and remedies of the Town under this Contract are in addition
to any other rights and remedies provided by law. The expiration of this Contract shall in no way
limit the Town's legal or equitable remedies, or the period in which such remedies may be asserted,
for work negligently or defectively performed.

16. Subject to Annual Appropriation. Consistent with Article X, 8 20 of the Colorado
Constitution, any financial obligation of the Town not performed during the current fiscal year is
subject to annual appropriation, shall extend only to monies currently appropriated, and shall not
constitute a mandatory charge, requirement or liability beyond the current fiscal year.
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IN WITNESS WHEREOF, this Construction Contract has been executed by the Parties as
of the Effective Date.
TOWN OF SUPERIOR, COLORADO

Mark Lacis, Mayor

ATTEST:

Shannon Dujardin, Town Clerk

CONTRACTOR
By:
STATE OF COLORADO )
) SS.
COUNTY OF )
The foregoing instrument was subscribed, sworn to and acknowledged before me this___ day

of , 2026, by as of

My commission expires:

(SEAL)

Notary Public
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CERTIFICATE OF INSURANCE

STATE OF )
) ss.
COUNTY OF )

I, , being first duly sworn, state and affirm, under penalty of law, that |
am familiar with the insurance coverages maintained by the Insured,
and the coverage requirements set forth in the foregoing Certificate of Insurance, that | have
completed or caused to be completed and subsequently reviewed the foregoing Certificate of
Insurance and that the information provided contained therein is true and correct to the best of my
knowledge. | further understand that the Town of Superior shall rely on the information provided.

This information is provided for the Town of Superior, Work No.

By:
Title:
Agency:
STATE OF COLORADO )
) SS.
COUNTY OF )
The foregoing instrument was subscribed, sworn to and acknowledged before me this___ day
of , 2026, by , as of
My commission expires:
(SEAL)

Notary Public
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NOTICE OF AWARD

Date:

Contractor Name

Address

RE:

Dear

Thank you for submitting a Bid for the

Your firm submitted the most qualified Bid and you have been selected as the successful Contractor.
Accordingly, this is your Notice of Award for the

Enclosed please find an original and duplicate original Construction Contract. Please review and sign
both, then, within 10 days of receipt of this letter, return both to me along with your certification of
insurance, payment and performance bond, each in the full amount of the Contract Price, and
appropriate powers of attorney. When dating the above documents, please make sure that all dates,
on all documents, are the same and that the insurance policy reflects the requirements of the Contract
Documents. Please return all of the documents at the same time, in the same envelope.

Upon receipt of the signed Contracts, the Town will execute both and return one fully executed
original to you.

Should you have any questions, please call me at

Sincerely,

, Project Manager
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NOTICE TO PROCEED

Date:

Contractor Name

Address

RE:

Dear

This letter is your Notice to Proceed, effective as of the date cited below. This notice is in reference
to the Construction Contract between you and the Town of Superior concerning the

Please note that in accordance with the Construction Contract, Work must commence within ten days
of the date of this Notice, and all Work must be substantially completed within

( ) days of the date of this Notice, which shall be the day of , 20, and finally
completed within days of the date of this Notice, which shall be the __ day
of , 20 .

If you have any questions, please call me at

Sincerely,

, Project Manager

Date
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BID BOND

NOT USED
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PAYMENT AND PERFORMANCE BOND

Bond No.

KNOW ALL MEN BY THESE PRESENTS: that

(Firm)

(Address)
(an Individual), (a Partnership), (a Corporation), hereinafter referred to as "the Principal”, and

(Firm)

(Address)

hereinafter referred to as "the Surety", are held and firmly bound unto the Town of Superior, Colorado,
a Municipal Corporation, hereinafter referred to as "the Owner”, in the penal sum of
Dollars in lawful money of the United States, for the payment of
which sum well and truly to be made, we bind ourselves, successors and assigns, jointly and severally,
firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION are such that whereas the Principal entered into a
certain Contract with the Owner, dated the day of ,20 , @ copy
of which is hereto attached and made a part hereof for the performance of the Work,

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions and agreements of said Contract during the original term
thereof, and any extensions thereof which may be granted by the Owner, with or without Notice to
the Surety and during the life of the guaranty or warranty period, and shall satisfy all claims and
demands incurred under such Contract, and shall fully indemnify and save harmless the Owner from
all cost and damages which it may suffer by the Principal's failure to do so, and shall reimburse and
repay the Owner all outlay and expense which the Owner may incur in making good any default, and
make payment to all persons, firms, subcontractors and corporations furnishing materials for or
performing labor in the prosecution of the work provided for in such Contract, and any authorized
extension or modification thereof, including all amounts due for materials, lubricants, repairs on
machinery, equipment and tools, consumed, rented or used in connection with the construction of
such work, and all insurance premiums on said work, and for all labor performed in such work,
whether by subcontractor or otherwise, then this obligation shall be void; otherwise it shall remain in
full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received, hereby stipulates and agrees that
no change, extension of time, alteration or addition to the terms of the Contract or to the Work to be
performed thereunder or the specifications accompanying the same shall in any way affect its
obligation on this Bond; and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the Contract or to the Work or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the Owner and the Principal shall abridge
the right of any beneficiary hereunder whose claim may be unsatisfied.
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IN WITNESS WHEREOF, this instrument is executed in 5 counterparts, each one of which shall be

deemed an original, this day of , 20
ATTEST: PRINCIPAL
By: By :
Title: Title:
Address:
(Corporate Seal)
SURETY
ATTEST: Surety:
By: By:
Attorney-in-Fact: Title:
Address:
(Surety Seal)
NOTE: Date of Bond must not be prior to date of Contract and Surety must be authorized to

transact business in the State of Colorado and be acceptable to the Town.
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CERTIFICATE OF FINAL PAYMENT

With reference to Contract Number dated , 20,
between the undersigned Contractor and the Town of Superior, for:
at Superior, Colorado

The undersigned hereby certifies that all costs, charges and expenses incurred by it on its behalf
for work, labor, services, materials and equipment supplied to the foregoing premises, and/or used
in connection with its Work under the Contract have been duly paid.

The undersigned further certifies that to its best knowledge and belief (based upon reasonable
investigation) each of its subcontractors and material men have duly paid all costs, charges and
expenses incurred by them or on their behalf for work, labor, services, materials and equipment
supplied to the foregoing premises and/or used by them in connection with the Undersigned’s
Work under the Contract.

In consideration of dollars ($ ) representing final payment under
the Contract, the undersigned hereby releases and discharges the Owner and Owner's property
from all claims, liens and obligations of every nature arising out of or in connection with the
performance of the Work.

As additional consideration for the final payment, and to the fullest extent permitted by law, the
undersigned agrees to indemnify and hold harmless Owner from and against all costs, losses,
damages, claims, causes of action, judgments and expenses arising out of or in connection with
claims against Owner which may be asserted by the undersigned or any suppliers, subcontractors
of any tier or any of their representatives, officers, agents and employees for the costs, losses,
damages, claims, causes of action, judgments and expenses and expenses that are attributable to
the act, omission, error, professional error, mistake, negligence or other fault of the undersigned.

The foregoing shall not relieve the Undersigned of its obligations under the provisions of the
Contract as amended, which by their nature survive completion of the Work including, without
limitation, warranties, guarantees and indemnities.

Executed this day of , 20

Contractor
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CERTIFICATE OF FINAL ACCEPTANCE

Date:
TO: Project No.:
Project Title:

This is to advise you that a final inspection of the referenced Work has been made and all
work and material was found to be satisfactory. Therefore, the Work is considered to be complete
in accordance with the approved plans, specifications and contract documents.

In accordance with the Contract, all Warranty periods shall begin as of the date of this
letter.

TOWN OF SUPERIOR

By:
Title:
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GENERAL PROVISIONS

PART 1. DEFINITIONS
1.01 CONTRACT DOCUMENTS:

Payment and Performance Bond;

Certificate of Final Payment;

Final Acceptance Form;

Documentation submitted by Contractor prior to Notice of Award; and
Addenda ___ through .

1.02 CHANGE ORDER:

A written order issued by the Town after execution of the Contract authorizing an addition, deletion
or revision in the Work, or an adjustment in the Contract Price or the Contract Time.

1.03 TOWN:
The Town of Superior, Colorado.
1.04 CONTRACT:

The entire written agreement covering the performance of the Work described in the Contract
Documents including all supplemental agreements thereto and all general and special provisions
pertaining to the Work and materials therefor.

1.05 CONTRACT PRICE:

The amount set forth in Paragraph 4 of the Construction Contract.

1.06 CONTRACT TIME:

The time for completion of the Work as set forth in Paragraph 3 of the Construction Contract.
1.07 DAY:

Calendar day, unless otherwise specified. When the last day for the occurrence of an event falls on a
Sunday or legal holiday as recognized by the Town, the time for performance shall be automatically
extended to the next business day.

1.08 FINAL COMPLETION:

The date as certified by the Project Manager when all of the Work is completed and final payment
may be made.

A Bid Form (Including Bid Summary);
B. Bid Schedule;

C. Bidder’s Qualification Statement;

D. Construction Contract;

E. General Provisions

F. Special Provisions;

G. Technical Specifications;

H. Construction Drawings;

l. Certificate of Insurance Verification;
J. Notice of Award;

K. Notice to Proceed;

L. Bid Bond;

M.

N.

0.

P.

Q.
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1.09 PROJECT MANAGER:
The Town's duly authorized representative in connection with the Work.
1.10 SUBCONTRACTOR:

Any person, firm or corporation with a direct contract with Contractor who acts for or on behalf of
Contractor in executing any part of the Contract, excluding one who merely furnishes material.

111 SUBSTANTIAL COMPLETION:

The date as certified by the Project Manager when the Town occupies or takes possession of all or
substantially all of the Work, or when the Town may occupy or take possession of all or substantially
all of the Work and put it to beneficial use for its intended purposes.

112 WORK:

All the work specified, indicated, shown or contemplated in the Contract Documents, including all
alterations, amendments or extensions thereto made by supplemental agreements or written orders of
the Project Manager.

PART 2. TIME

201 TIME OF THE ESSENCE:

All times stated in the Contract Documents are of the essence.

2.02 FINAL ACCEPTANCE:

Upon Final Completion, the Project Manager will issue final acceptance.
2.03 CHANGES IN THE WORK:

The Town reserves the right to order changes in the Work, in the nature of additions, deletions or
modifications, without invalidating the Contract, and to make corresponding adjustments in the
Contract Price and the Contract Time. All changes shall be authorized by a written Change Order
signed by the Project Manager. The Change Order shall include appropriate changes in the Contract
Documents and the Contract Time. The Work shall be changed and the Contract Price and Contract
Time modified only as set forth in the written Change Order. Any adjustment in the Contract Price
resulting in a credit or a charge to the Town shall be determined by mutual agreement of the parties
before the work set forth in the Change Order is commenced. If a Change Order results in an increase
in the Contract Price, approval of the Superior Town Council shall be required, and if such approval
is not obtained, the Town shall have no payment obligation regardless of whether the Work pursuant
to the Change Order has been performed.

2.04 DELAYS:

A If Contractor is delayed in the progress of the Work by fire, unusual delay in
transportation, unanticipated adverse weather conditions, or other unavoidable casualties
beyond Contractor's control other than unanticipated adverse weather conditions, the Contract
Time shall be extended for a reasonable period of time. "Weather" means precipitation,
temperature, or wind, and an "adverse weather condition means weather that on any calendar
day varies from the average weather conditions for that day by more than 100% as measured
by the National Oceanic and Atmospheric Administration. The term "unanticipated adverse
weather conditions" means the number of days in excess of the anticipated adverse weather
days per month as set forth below:
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MONTHLY ANTICIPATED ADVERSE WEATHER DAYS
JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
7 4 4 4 6 3 4 2 3 3 2 5

By reason of example only, if in March there are two days when the snowfall exceeds the
average snowfall for that day by 100%, those two days will have experienced an adverse
weather condition. However, there will have been no unanticipated adverse weather condition
in March, because there are four anticipated adverse weather days in March, which should be
accounted for in the schedule. If, however, there are five days in which the snowfall exceeds
the average snowfall by 100%, an unanticipated adverse weather condition will have
occurred, and Contractor shall be entitled to request an extension of time.

B. Any request for extension of the Contract Time shall be made in writing to the Project
Manager not more than 7 days after commencement of the delay; otherwise it shall be waived.
Any such request shall contain an estimate of the probable effect of such delay on the progress
of the Work.

C. Contractor shall not be entitled to any increase in the Contract Price, or to damages,
or to additional compensation as a consequence of any such delays.

2.05 NO DAMAGES FOR DELAY:

In strict accordance with C.R.S. § 24-91-103.5, the Town shall not amend the Contract Price to
provide for additional compensation for any delays in performance which are not the result of acts or
omissions of the Town or persons acting on behalf of the Town.

PART 3. CONTRACTOR'S RESPONSIBILITIES
3.01 COMPLETION/SUPERVISION OF WORK:

Contractor hereby warrants that it is qualified to assume the responsibilities and render the services
described herein and has all requisite corporate authority and licenses in good standing. The services
performed by Contractor shall be in accordance with generally accepted professional practices and
the level of competency presently maintained by others in the same or similar type of work, and in
compliance with applicable laws, ordinances, rules and regulations. Contractor shall be responsible
for completion of all Work in a timely and workmanlike manner in accordance with the terms and
specifications of the Contract Documents, including the techniques, sequences, procedures and
means. Contractor shall be responsible for the coordination of all Work. Contractor shall supervise
and direct the Work and give it all attention necessary for proper supervision and direction. Contractor
shall maintain a supervisor on site at all times when Contractor or any subcontractor is performing
Work.

3.02 DUTY TO INSPECT:

Contractor shall inspect all Contract Documents, tests and reports, including soil tests and engineering
tests, if applicable, and shall conduct a site or field review prior to executing the Contract. Contractor
assumes the risk of all conditions which are disclosed, or which are reasonably suggested by any such
tests or reports, or which would be disclosed by a field or site review. Contractor shall have the
affirmative duty to advise the Town of any concerns which Contractor may have regarding
construction conditions prior to executing the Contract.
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3.03

3.04

3.05

3.06

FURNISHING OF LABOR AND MATERIALS:

A Contractor shall provide and pay for all labor, materials and equipment, including:
tools; construction equipment and machinery; utilities, including water; transportation; and
all other facilities and services necessary for the proper completion of the Work.

B. In all purchases of supplies, materials and provisions to be incorporated or otherwise
used by Contractor in the Work, Contractor shall use supplies, materials and provisions
produced, manufactured or grown in Colorado if such supplies, materials and provisions are
not of inferior quality to those offered by competitors outside of Colorado.

C. While engaged in the performance of the Work, Contractor shall maintain
employment practices that do not violate the provisions of the Colorado Antidiscrimination
Act of 1957, C.R.S. § 24-34-301, et seq.

EMPLOYEES AND SAFETY:

A Contractor shall maintain at all times strict discipline of its employees, and Contractor
shall not employ on the Work any person unfit or without sufficient knowledge, skill, and
experience to perform properly the job for which the employee was hired.

B. Contractor shall be responsible to the Town for the acts, negligence and omissions of
all direct and indirect employees and subcontractors. The Contract Documents shall not be
construed as creating any contractual relation between any subcontractor and the Town.

C. Contractor shall provide for and oversee all safety orders and precautions necessary
for the safe performance of the Work. Contractor shall take reasonable precautions for the
safety of all employees and others whom the Work might affect, all work and materials
incorporated into the Work, and all property and improvements on the work site and adjacent

property.
CLEANUP:

A Contractor shall keep the work site and adjoining ways free of waste material and
rubbish caused by its employees or subcontractors. Contractor shall remove all such waste
material and rubbish daily during construction, together with all tools, equipment, machinery
and surplus materials. Contractor shall, upon termination of its Work, conduct general
cleanup operations on the work site, including the cleaning of all surfaces, paved streets and
walks, and steps. Contractor shall also conduct such general cleanup operations on adjacent
properties which were disturbed by the Work.

B. If Contractor fails to perform the cleanup required by this Section, after written notice,
the Town may cause the cleanup to be performed at Contractor's expense. Upon receipt of a
statement for such cleanup, Contractor shall pay to the Town the costs incurred by the Town
for such cleanup, or the Town shall have the right to withhold said amount from any final
payment due to Contractor.

PAYMENT OF ROYALTIES AND LICENSE FEES:

Contractor agrees to pay all royalties and license fees necessary for the Work, and to defend against
all actions for infringement of copyright or patent rights, and to save and hold the Town harmless
from such actions.
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3.07  TAXES, LICENSES AND PERMITS:

Contractor shall pay all taxes imposed by law in connection with the Work, except the Town of
Superior Sales Tax, for purchases within the Town, and shall procure all permits and licenses
necessary for the prosecution of the Work. Contractor shall obtain a Town tax-exempt number for
the sales tax exemption.

3.08 SAMPLES AND SHOP DRAWINGS:

Contractor shall furnish, upon the request of the Project Manager, samples and shop drawings to the
Project Manager, who shall review them for conformance with the Contract Documents. All Work
shall comply with approved samples and drawings.

3.09 COMPLIANCE WITH LAWS AND REGULATIONS:

Contractor shall comply with all federal, state and local laws, ordinances, rules, regulations and orders
in any manner relating to the Work. If any provision of the Contract Documents is at variance
therewith, Contractor shall notify the Project Manager promptly.

3.10 SUBCONTRACTORS:

A Contractor shall furnish to the Project Manager at the time the Construction Contract
is executed, a list of names of subcontractors to whom Contractor proposes to award the
portions of the Work to be subcontracted by Contractor.

B. Contractor shall not employ a subcontractor to whose employment the Town
reasonably objects, nor shall Contractor be required to hire a subcontractor to whose
employment Contractor reasonably objects.

C. All contracts between Contractor and subcontractor shall conform to the provisions of
the Contract Documents, and shall incorporate the relevant provisions of the Contract
Documents.

3.11 CORRECTIVE WORK:

When any Work does not conform to the Contract Documents, Contractor shall make the necessary
corrections so that the Work will so conform. Such corrections shall be accomplished within the time
period approved by the Project Manager. Failure to complete such required corrections within the
time period required shall constitute a breach of the Contract. The Town's review, approval or
acceptance of, or payment for any work shall not be construed as a waiver of any rights under this
Contract or any cause of action arising out of the performance of this Contract.

3.12 OTHER CONTRACTS:

The Town reserves the right to let other contracts in connection with the Work. Contractor shall
cooperate with all other contractors so that their work is not impeded by the Work, and Contractor
shall give other contractors access to the work site necessary to perform their contracts.

3.13 COMMUNICATION:

Contractor shall direct all communications to the Town regarding the Work to the attention of the
Project Manager.
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PART 4. TERMINATION
401 LABORDISPUTES:

Notwithstanding any other provision contained in this Contract, in the event of any picket or other
form of labor dispute at the construction site, Contractor shall continue to perform the Work without
interruption or delay. If Contractor ceases performance of the Work because of such picket or other
form of labor dispute, the Town may terminate the services of Contractor after giving 48 hours' written
notice of its intent to do so.

402 DEFAULT:

The Town may terminate this Contract upon thirty days' written notice to Contractor if Contractor
defaults in the timely performance of any provision of the Contract Documents, or otherwise fails to
perform the Work, or any part thereof, in accordance with the Contract Documents. Termination of
the Contract by the Town shall not be the Town's exclusive remedy, and the Town may pursue such
other remedies and actions lawfully available to the Town including, but not limited to, an action at
law for damages against Contractor or any bonding agency issuing a bond hereunder, or an action in
equity for injunctive relief.

PART 5. WARRANTIES:
5.01 WARRANTY OF FITNESS OF EQUIPMENT AND MATERIALS:

Contractor represents and warrants to the Town that all equipment and materials used in the Work,
and made a part of the Work, or placed permanently in the Work, shall be new unless otherwise
specified in the Contract Documents. All equipment and materials used shall be of good quality, free
of defects and in conformity with the Contract Documents. All equipment and materials not in
conformity with the Contract Documents shall be considered defective.

5.02 GENERAL WARRANTY:

Contractor shall warrant and guarantee all material furnished and work performed by Contractor for
a period of two years from the date of final acceptance of the Work by the Project Manager. Under
this warranty, Contractor agrees to repair or replace, at its own expense and under the direction of the
Project Manager, any portion of the Work which fails or is defective, unsound, unsatisfactory because
of materials or workmanship, or which is not in conformity with the provisions of the Contract.
Should Contractor fail to perform any such work within the warranty period after a request by the
Town, the Town may withdraw from the Payment and Performance Bond any and all amounts
necessary to complete the required work. The expiration of the warranty period shall in no way limit
the Town's legal or equitable remedies, or the period in which such remedies may be asserted, for
work negligently or defectively performed.

PART 6. BONDS, INSURANCE AND INDEMNIFICATION
6.01 INDEMNIFICATION:

A. Contractor agrees to indemnify and hold harmless the Town and its officers, insurers,
volunteers, representatives, agents, employees, heirs and assigns from and against all claims,
liability, damages, losses, expenses and demands, including attorney fees, on account of
injury, loss, or damage, including, without limitation, claims arising from bodily injury,
personal injury, sickness, disease, death, property loss or damage, or any other loss of any
kind whatsoever, which arise out of or are in any manner connected with this Contract or the
Contract Documents, to the extent that such injury, loss or damage is attributable to the act,
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6.02

omission, error, professional error, mistake, negligence or other fault of Contractor, any
subcontractor of Contractor, or any officer, employee, representative, or agent of Contractor
or of any subcontractor of Contractor, or which arise out of any worker's compensation claim
of any employee of Contractor or of any employee of any subcontractor of Contractor.

B. Contractor, to the fullest extent permitted by law, shall defend, investigate, handle,
respond and provide defense for and defend against any such liability, claims, damages,
losses, expenses or demands at the sole expense of Contractor, or at the option of the Town,
Contractor agrees to pay the Town or reimburse the Town for defense costs incurred by the
Town in connection with any such liability, claims, damages, losses, expenses or demands.
Contractor, to the fullest extent permitted by law, shall defend and bear all other costs and
expenses related thereto, including court costs and attorney fees, whether or not such liability,
claims or demands alleged are groundless, false or fraudulent.

C. This indemnification provision is intended to comply with C.R.S. § 13-21-111.5(6)
and shall be read as broadly as permitted to satisfy that intent. Contractor's liability under this
provision shall be to the fullest extent of, but shall not exceed, that amount represented by the
degree or percentage of negligence or fault attributable to Contractor, any subcontractor of
Contractor, or any officer, employee, representative, or agent of Contractor or of any
subcontractor of Contractor. If Contractor is providing architectural, engineering, surveying
or other design services under this Agreement, the extent of Contractor's obligation to defend,
indemnify and hold harmless the Town may be determined only after Contractor's liability or
fault has been determined by adjudication, alternative dispute resolution or otherwise resolved
by mutual agreement of the Parties, as provided by C.R.S. 8 13-50.5-102(8)(c).

NOTICE OF CLAIM:

If Contractor receives any claim arising from the performance of the Work, Contractor shall notify
the Town in writing of the nature of the claim within 24 hours of receipt of the claim by Contractor.
In this notice, Contractor shall provide evidence that Contractor has notified Contractor's insurer of
the claim. Contractor shall keep the Town apprised of the disposition of the claim, and Contractor
shall take all necessary action to resolve the claim and make restitution, if required, as quickly as
possible.

6.03

INSURANCE:

A Contractor agrees to procure and maintain, at its own cost, a policy or policies of
insurance sufficient to insure against all liability, claims, demands, and other obligations
assumed by Contractor pursuant to this Contract. Ata minimum, Contractor shall procure and
maintain, and shall cause any subcontractor to procure and maintain, the insurance coverages
listed below, with forms and insurers acceptable to the Town.

1. Worker's Compensation insurance as required by law.

2. Commercial General Liability insurance with minimum combined single
limits of $1,000,000 each occurrence and $2,000,000 general aggregate. The policy
shall be applicable to all premises and operations, and shall include coverage for
bodily injury, broad form property damage, personal injury (including coverage for
contractual and employee acts), blanket contractual, products, and completed
operations. The policy shall contain a severability of interests provision, and shall
include the Town and the Town's officers, employees, and contractors as additional
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6.04

insureds. No additional insured endorsement shall contain any exclusion for bodily
injury or property damage arising from completed operations.

B. Such insurance shall be in addition to any other insurance requirements imposed by
law. The coverages afforded under the policies shall not be canceled, terminated or materially
changed without at least 30 days prior written notice to the Town. In the case of any claims-
made policy, the necessary retroactive dates and extended reporting periods shall be procured
to maintain such continuous coverage. Any insurance carried by the Town, its officers, its
employees, or its contractors shall be excess and not contributory insurance to that provided
by Contractor. Contractor shall be solely responsible for any deductible losses under any

policy.

C. Contractor shall provide to the Town a certificate of insurance as evidence that the
required policies are in full force and effect. The certificate shall identify this Contract.

PERFORMANCE AND PAYMENT BOND:

Contractor shall furnish a Payment and Performance Bond in the full amount of the Contract Price,
as security for the faithful performance and payment of all Contractor's obligations under the Contract
Documents, including the warranty. This bond shall remain in effect at least until two years after the
date of Final Completion.

PART 7. PAYMENT

7.01

7.02

PROGRESS PAYMENTS:

A The Town shall make periodic progress payments to Contractor within 30 days
following the Project Manager's approval of the Work completed. A progress payment shall
be made only after Contractor has submitted an application for a progress payment on a form
approved by the Project Manager, and if requested by the Project Manager, Contractor shall
submit copies of invoices from subcontractors or supplies and partial waivers executed by
each.

B. Progress payments shall be in an amount equal to 95% of the Work actually
completed. Completed Work shall include materials and equipment not incorporated in the
Work but delivered to the work site and suitably stored.

C. If Contractor fails to complete any required Work within the time period agreed
between Contractor and the Project Manager, or within any time period set forth in the
Contract Documents, as modified or extended, the Town is expressly authorized to withhold
any progress payment for such Work until such Work is completed.

FINAL PAYMENT:

Upon final acceptance of the Work, the Town shall make final payment to Contractor pursuant to
C.R.S. § 38-26-107.

7.03

LIQUIDATED DAMAGES:

A. Because time is of the essence and delayed performance constitutes a compensable
inconvenience to the Town and its residents, the liquidated damages established in this Section
shall be enforced. Such damages are not a penalty. For each day Final Completion is delayed
after the Final Completion date stated in the Construction Contract, as modified through
approved change orders, Contractor shall be assessed the following amounts:
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Contract Price Amount per day

$0-$50,000 $350
$50,000-$100,000 $380
$100,000-$250,000 $440
$250,000-$500,000 $520
$500,000-$1,000,000 $640
$1,000,000-$2,000,000 $820
$2,000,000-$4,000,000 $1,080
$4,000,000-$8,000,000 $1,450
$8,000,000-$12,000,000 $1,820
$12,000,000 or greater $2,250
B. Allowing Contractor to continue and finish the Work or any part thereof after the Final

Completion date shall not operate as a waiver on the part of the Town of any of its rights under
the Contract Documents. Any liquidated damages assessed shall not relieve Contractor from
liability for any damages or costs of other contractors caused by a failure of Contractor to
complete the Work in the Contract Time. Liquidated damages may be deducted from any
payment due Contractor or the retainage. If the liquidated damages exceed the amount owed
to Contractor, Contractor shall reimburse the Town.

7.04 ORAL AGREEMENTS PROHIBITED:

This Contract is expressly subject to the provisions of C.R.S. § 29-1-110(1), and Contractor
acknowledges that neither the Town nor any employee or agent thereof is authorized to expend or
contract for the expenditure of any monies in excess of those appropriated by the Superior Town
Council. The Town acknowledges that sufficient funds have been appropriated to pay the Contract
Price, but Contractor shall not rely upon the appropriation of any funds in addition to those already
appropriated unless and until the same are lawfully appropriated by the Superior Town Council.

7.05 ITEMS NOT INCLUDED IN BID:

No additional compensation shall be paid for any costs or services listed in the Contract Documents
but not specifically listed in the Bid as a Bid item.

7.06 CHANGES IN QUANTITY:

A. Except as provided in Section 7.07, the unit Bid price shown in the Bid Schedule shall
be used to determine the payment owed Contractor for any changes in quantity.

B. The actual quantity placed, as determined by the Project Manager, shall be used to
calculate the payment due to Contractor.

C. Prior to any Work being performed in excess of any of the Bid Schedule quantities,
Contractor shall notify the Town, in writing, of every quantity that will exceed 105% of the
quantity listed on the Bid Schedule.

D. Except as provided in Section 7.08, Contractor shall not be entitled to compensation
for any increased expense, loss of expected reimbursement or loss of anticipated profits,
directly or indirectly caused by any changes in quantity.

7.07 BID PRICE ADJUSTMENTS:

A When a major item is increased to more than 125% or decreased below 75% of the
original quantity stated on the Bid Schedule, the unit Bid price shall be modified by written
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change order. Payment for major items shall be calculated by multiplying the actual quantity
placed by the modified Bid price.

B. For purposes of this Section, a major item is any item having a Bid value, determined
by multiplying the Bid quantity by the unit Bid price, that exceeds 10% of the original
Contract Price.

7.08 ELIMINATED ITEMS:

Should any items contained in the Bid Schedule be found unnecessary for completion of the Work,
the items shall be eliminated. The Contract Price shall be modified through written change order, and
the amount of the change order shall be the eliminated quantity multiplied by the unit Bid price stated
in the Bid Schedule, minus any reasonable costs incurred by Contractor for the eliminated items.
Reasonable costs shall be determined by the Project Manager based on information provided by
Contractor, and may include mobilization of eliminated materials and equipment mobilization costs,
if the sole purpose of the equipment was to place the eliminated material. In no case shall the costs
exceed the amount of the eliminated items.

7.09 MATERIALS STORED BUT NOT INCORPORATED:

Payments may be made to Contractor for materials stored on the work site but not incorporated into
the Work as evidenced by invoices or cost analyses of material produced if the material has been
fabricated or processed and is ready for installation into the Work and conforms with the Contract
Documents. Payments shall not exceed 85% of the price shown in the Bid Schedule or 100% of the
certified invoice cost of the stockpiled material, whichever is less. Payment for stockpiled materials
shall not relieve Contractor of responsibility for loss or damage to the material. Payment for living
plant materials or perishable materials shall not be made until the living or perishable material is made
an integral part of the finished Work.

7.10 COST RECORDS:

Contractor shall make cost records available to the Town if the Town deems it necessary to determine
the validity and amount of any item claimed.

PART 8. MISCELLANEOUS
8.01 PUBLICATIONS:

Any and all publications relating to the Work and authored by Contractor or any of its subcontractors
shall be submitted to the Town for its prior written approval of the content of the publication. If the
Town disapproves of the content of the publication, the author shall withdraw it from publication.
The term "publication™ as used herein shall include articles or letters to be published in any newspaper,
magazine, trade journal or other periodical.

8.02 CONFIDENTIALITY:

Any and all reports, information, date, statistics, forms, designs, plans, procedures, systems, studies
and any other communication form of knowledge given to or prepared or assembled by Contractor
under this Contract shall, to the extent authorized and permitted by law, be kept as confidential and
not be made available by Contractor to any individual, company or organization without the prior
written consent of the Town. Notwithstanding the foregoing, Contractor shall not be restricted from
releasing information in response to a subpoena, court order, or legal process, but Contractor shall
notify the Town in writing before responding.
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8.03 INDEPENDENT CONTRACTOR:

Contractor, for all purposes arising out of this Contract, is an independent contractor and not an
employee of the Town. It is expressly understood and agreed that Contractor shall not be entitled to
any benefits to which the Town's employees are entitled, such as overtime, retirement benefits,
worker's compensation, injury leave or other leave benefits.

8.04 CONFLICTS:
Should any conflict arise in the Contract Documents, the order of precedence is as follows:

1
2.
3.
4
5

Construction Contract.

Special Provisions.

General Provisions.

Supplemental Specifications.

Detailed Plans (Calculated dimensions will govern over scaled dimensions).
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SPECIAL PROVISIONS

General.

A. All labor, services, material, and other work necessary for the construction of Town
of Superior 2026 Concrete Repairs shall be provided by Contractor. Contractor's
responsibilities shall include, but not be limited to: managing the budget; scheduling and
coordinating work meetings; conducting field tests and geotechnical studies; preparing
exhibits and participating in formal and informal public meetings at locations provided by the
Town; and timely processing field orders, change orders and notices of substantial
completion.

B. Contractor shall carefully examine all Work, and shall be solely responsible for the
character, quality, and quantities of Work, materials, and compliance with the Contract
Documents.

C. Contractor shall identify any and all necessary easements for construction and
maintenance of the Work.

Other Requlations.

A Contractor shall ensure that the Work is in compliance with the Urban Drainage and
Flood Control District Urban Storm Drainage Criteria Manual, CDOT Specifications,
AASHTO Specifications, International Building Code, Uniform Plumbing Code, Uniform
Mechanical Code, National Electrical Code, Americans with Disabilities Act, and other
applicable codes and specifications.

B. In case of any discrepancy between any of the requirements set forth in the Mile High
Flood District Storm Drainage Criteria Manual, CDOT Specifications, AASHTO
Specifications, International Building Code, Uniform Plumbing Code, Uniform Mechanical
Code, National Electrical Code, Americans with Disabilities Act, and these Contract
Documents, the more stringent requirement shall apply. If any questions arise as to which
requirement is more stringent than another, the Project Manager shall be authorized to
determine which is more stringent, and the Project Manager's decision shall be final.

Representatives. Contractor shall have at the work site at all times as its agent, a competent
superintendent capable of reading and thoroughly understanding the Contract Documents and
being thoroughly experienced in the type of work being performed. The Town shall have a
representative on the job site to observe work for conformance with the Contract Documents.

Work Administration. The Town shall administer the Work, including the finalization of any
change orders, pay estimates and payments of such, acceptance of work, and other matters as
stipulated in the Contract Documents.

Engineer. The Engineer for this Work shall be the Town Engineer.
Inspections and Testing.

A Contractor shall be responsible for performing materials testing. In addition to the
materials testing performed by Contractor, the Town may conduct Quality Assurance testing
at its own discretion.

B. Contractor shall coordinate its construction schedule with the testing agency and
Town so that key inspection points may be observed. If Contractor fails to provide reasonably
adequate notice or proceeds without the required inspection, the subject work shall be re-
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exposed or redone in its entirety, while the inspector is present. No extra compensation shall
be awarded to Contractor for extra work due to Contractor's failure to coordinate inspections
with the testing agency or the Town. All costs associated with Contractor's failure to
coordinate inspections shall be borne by Contractor.

C. Contractor shall perform construction inspections. Contractor shall attend any pre-
construction meeting(s) and be available to provide technical assistance during the course of
construction as necessary. Contractor shall provide site visits and reviews upon request from
the Town during the construction phase to ensure compliance with the intent of the plans and
to resolve any potential conflicts. Contractor shall provide a written summary after each site
Visit.

D. Contractor shall be responsible for scheduling the final inspection with the Town.
Construction Schedule.

A At the time of the Pre-construction Conference, Contractor shall prepare and submit
to the Town for review a construction schedule including: proposed daily construction hours;
details of all construction items; start and finish dates; confirmation and dates for coordinating
all utility relocation and/or interruptions; and the same information for all subcontractor(s).
The schedule shall not be changed without prior notification and review by the Town. The
schedule shall be in the form of a chart of suitable scale to indicate approximately the
percentage of Work scheduled for completion at any time. Contractor shall enter on the chart
the actual progress at the end of each 2-week interval as directed by the Town and shall deliver
to the Town 3 copies thereof on a biweekly basis.

B. Contractor shall also prepare and submit a schedule of the anticipated manpower by
title and duty. The manpower proposed shall be adequate for orderly flow of work and
completion within the time specified in the Contract Documents.

C. All construction activities shall be coordinated with the Project Manager.
Saturday, Sunday, Holiday and Night Work.
A Work shall normally not be performed on Saturdays, Sundays, observed holidays, or

outside of the daytime working hours of 7:00 am. to 7:00 p.m., or as indicated on the
construction schedule. Lane closures are restricted to 8:30 a.m. to 3:30 p.m. on arterial and
collector streets, except for such work as may be necessary for proper care, maintenance, and
protection of Work already completed, or in cases where the Work would be endangered or
if hazards to life or property would result.

B. If Contractor believes it necessary to work on Saturdays, Sundays, holidays, or at
night, Contractor shall make prior arrangements with the Town and receive written approval
at least 48 hours before such time so that inspection and engineering services can be provided.
Such approval may be revoked by the Town if Contractor fails to maintain adequate
equipment and lighting at night for the proper prosecution, control, and inspection of the work.
If Work is performed without the Town's prior approval, and as a result the Town had not
assigned inspectors to the work, the Town may declare Work performed during this period of
time defective, solely on the grounds that it was not properly inspected.

C. Any Work performed on a Saturday, Sunday, holiday, or night shall be at Contractor's
risk in terms of extra costs, extra work, or unforeseen conditions.
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10.

11.

12.

Progress Reports.

A Progress reports and progress/manpower schedules shall be updated and submitted to
the Project Manager at the end of each 2-week period, or at such other times as the Project
Manager may request. Contractor shall also forward to the Project Manager, at the end of
each month, an itemized report of the delivery status of major and critical items of purchased
equipment and material, including shop drawings and the status of shop and field fabricated
work.

B. If the completion of any part of the Work or the delivery of materials is behind the
approved schedule, Contractor shall submit a plan acceptable to the Project Manager for
bringing the Work up to schedule. The Town shall have the right to withhold progress
payments for the work if Contractor fails to update and submit the progress/manpower
schedule and reports as specified.

Pre-construction Conference.

A Contractor shall coordinate the Pre-construction Conference. Contractor's designated
supervisor(s) assigned to the Work shall attend this meeting.

B. Prior to mobilizing construction equipment, a Pre-construction Conference will be
held. Contractor's designated superintendent(s) or supervisor(s) assigned to the Work shall
attend this meeting. Contractor shall, at a minimum, provide the following to the Town at the
Pre-construction Conference:

(1) The construction schedules;

2 A detailed estimate of partial payments for the Work;

3) The traffic control plan;

4) A detailed plan showing site access and staging areas; and

(5) A subcontractor submittal, including names and contact phone numbers.
Fees and Permits.

A. Prior to commencing any Work, Contractor shall secure, at its own expense, all
necessary fees and permits required for the performance of the Work, including an Army
Corps of Engineers 404 permit, if necessary. The cost of compliance with this Section
(including fees) is included in the Contract Price, and no additional compensation shall be
provided.

B. All fees for permits issued by the Town shall be waived.
Existing Utilities.

A. The Work shall be coordinated with all impacted utility companies, districts,
associations, agencies, and residents located in the work site. Contractor shall conduct the
meeting and provide summary minutes.

B. Contractor shall determine the actual location of all existing utilities prior to starting
any Work. Contractor shall contact utility companies for field locations prior to the start of
Construction Work, and shall contact all utilities at least 48 hours prior to beginning
excavation and/or grading. If the exact location and depth of existing underground utilities
are unknown, Contractor shall perform all necessary exploratory excavation to locate these
facilities which may affect the Work prior to beginning construction. Contractor shall obtain
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13.

14.

15.

16.

17.

18.

required locates and Contractor shall include the information on the plans. Contractor shall
resolve any utility discrepancies. Contractor shall be liable for all damage done to existing
utilities in the performance of the Work.

C. If Contractor requests that utility companies relocate utilities for Contractor's
convenience, such relocation shall be at Contractor's expense.

D. The time of performance under the Contract shall not be extended to account for repair
of utilities which are damaged by Contractor.

Water and Electricity. Contractor shall provide and maintain, at its own expense, an adequate
supply of water and electricity required for the Work. Contractor shall install and maintain
supply connections and lines satisfactory to the Project Manager, and prior to Final
Completion, Contractor shall remove the supply lines at its expense.

Dust Control. Contractor shall use measures to prevent and control dust within the area
affected by the Work. No additional compensation shall be paid to Contractor for dust control.
Contractor shall clean any soil, dirt, or debris tracked onto any adjacent streets. Within 24
hours of notification by the Town that any adjacent streets require cleaning, Contractor shall
clean such streets or the Town may have the streets cleaned and deduct the cost of such
cleaning from the Contract Price.

Construction Staging Areas. All construction staging areas shall be located within the work
site. The boundaries of construction staging areas shall be approved by the Town.
Construction staging areas shall be used for material storage, parking for equipment, and
employees' vehicles. A construction trailer shall not be required, but may be used if the
location of the trailer is approved by the Town. Upon Final Completion, all staging areas
shall be clean and restored to their original condition. No additional compensation shall be
provided to Contractor for cleaning of construction staging areas.

Sanitary Facilities.

A. Sanitary convenience for the use of all persons employed on the work, properly
screened from public observation, shall be provided in sufficient numbers and in such a
manner and at such points as approved by the Town. The contents shall be removed and
disposed of in a satisfactory manner.

B. The sanitary conveniences specified above shall be the obligation and responsibility
of Contractor. The facilities shall be made available to all other contractors, subcontractors,
and inspection personnel in the work site.

C. Contractor shall supply sufficient drinking water from approved sources to all of its
employees.
D. Full compensation for compliance with this Section is included in the Contract Price,

and no additional compensation shall be provided.

Soils Investigations and Foundation Engineering. Contractor shall be responsible for all
geotechnical investigations necessary to design and perform the Work.

Lines and Grades. Contractor shall lay out the Work and shall be responsible for all
measurements in connection therewith. Contractor shall, at its own expense, furnish all stakes,
templates, platforms, equipment, and labor, including surveyors, that may be required in
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19.

20.

21.

setting and cutting or laying out any part of the Work. Contractor shall be responsible for the
proper execution of the Work to such lines and grades.

Traffic Control.

A. Contractor shall furnish all necessary flagpersons; erect and maintain warning lights,
advance warning signs, detour signs, barricades, temporary fence, and sufficient safeguards
around all excavations, embankments, obstructions; and perform any other work necessary
for the protection of all work being performed, and for the safety of the public and pedestrian
traffic, as well as motor vehicles. All signs and barricades shall conform to the current Manual
on Uniform Traffic Control Devices.

B. At the Pre-construction Conference, Contractor shall submit 5 copies of a traffic
control plan for review by the Town. The plan shall discuss the traffic control measures
proposed for the safety of vehicular and pedestrian traffic through the work site.

C. Contractor shall at all times take proper precautions for the protection of and
replacement or restoration of landscaping, driveway culverts, street intersection culverts or
aprons, irrigation crossings and systems, mailboxes, driveway approaches, signs, existing
utilities, and all other public and private installations that may be encountered during the
Work.

D. No driveway or private alley shall be blocked without prior written permission from
the resident who would be affected by such blocking, with a copy to the Town.

E. No road shall be closed at any time.

F. Contractor shall advise the Police Department, school districts, trash services, and
homeowners of any lane closures, including dates and times.

G. It is anticipated that a large number of employees will use automobiles for
transportation to and from the work site. It shall be Contractor's responsibility to: maintain,
protect, and control traffic in the vicinity of and in the work site; restrict parking on streets
near the work site; and provide necessary parking areas for all employees in suitable locations
as approved by the Town.

Archaeological and Historical Discoveries.

A Contractor shall inform the Town of any evidence which might suggest to a layperson
that archaeological or historical materials may be present in the work site. Upon making such
a discovery, Contractor shall do whatever is necessary to avoid disturbing the work site. This
may require that Contractor's activities be redirected or stopped until the Town determines
how to proceed.

B. As a result of Contractor's efforts to preserve the potential discovery at the work site,
if Contractor's activities are delayed for longer than 8 normal work hours, Contractor shall
prepare accounting information to support an adjustment to the Contract Price.

Water Control.

A. Contractor shall take such precautions as necessary to construct the Work in a dry
condition, and Contractor shall provide for drainage, dewatering, and control of all surface
and subsurface water and shall erect any necessary temporary structures or other facilities at
its own expense.
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23.

24.

25.

26.

B. Contractor, at its own expense, shall furnish all necessary equipment and materials
required to control the surface and subsurface water in all the areas from the commencement
of Work through Final Completion.

C. Contractor shall be responsible for furnishing, transporting, and installing all materials
and equipment, well points, pumping, channelization, diversion, damming, or other means of
controlling surface water and ground waters.

Disposal Site

A Contractor shall be responsible for the removal of all excess excavation, debris,
deleterious material, muck, asphalt, concrete, trees, stumps, remains from clearing and
grubbing, and all other materials not used for the construction of the improvements. Costs of
disposal are included in the Contract Price and shall not entitle Contractor to additional
compensation. Contractor shall designate in writing a disposal site located outside the Town
limits and acceptable to the Town.

B. Contractor's cost for loading, hauling, daily cleaning of streets, disposal of the
earthwork (excavation) materials, together with the construction, maintaining and watering
of haul roads, and dump fees and permits are included in the Contract Price and shall not
entitle Contractor to additional compensation.

Video Prior to Construction. Contractor shall provide the Town with a video of the entire
work site prior to beginning construction, including all adjacent areas, at Contractor's own
expense. One copy of the video shall be provided to the Town and become the property of
the Town prior to the commencement of any Work.

Existing Improvements and Restoration.

A Contractor has field inspected the work site and fully understands that existing
landscaping and improvements are present within the work site. Such existing improvements
shall be protected. Any damage or disruption in the public right-of-way, drainage easements,
Town property, or private property related to the Work shall be restored to pre-existing or
better condition.

B. Contractor shall be responsible for replacing all existing improvements, including
irrigation systems and landscaping, damaged during Contractor's activities, except as
otherwise provided in the Contract Documents.

Erosion Control. Contractor shall provide an erosion/sediment control plan for use during
construction. The plan shall include site specific details showing the type, location, and
quantity of BMP's to be used. The erosion/sediment control plan shall be designed to prevent
sediment from leaving the construction area. Special attention shall be given to prevent
sediment from entering into any wetland area. .

Vandalism. Contractor shall take all necessary steps to protect the work site from vandalism.
Contractor shall be solely responsible to repair any damage caused by vandalism, including the
removal of graffiti, at Contractor's own cost. The Contract Price shall not be increased to
reimburse Contractor for such costs.

3/11/2026



TECHNICAL SPECIFICATIONS

All work shall be completed in accordance with Town specifications and standards.
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DRAWINGS, EXHIBITS, AND LOCATION INFO
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Town of Superior
Public Works and Utilities
124 E Coal Creek Drive
Superior, Colorado 80027

Observation Report

Description 2713 Slate 30’ combo
FIELD PHOTOGRAPHS (DETAIL)

Observation Photograph

Time of Photograph 11:41 AM
Location Map

Location Coordinates Latitude: 39.9275 Longitude:
-105.159
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Town of Superior

'. Touno/ e . Public Works and Utilities
&mim 124 E Coal Creek Drive

Superior, Colorado 80027

Observation Report

Description
FIELD PHOTOGRAPHS (DETAIL)

3500 Castle Peak combo

Observation Photograph

Time of Photograph
Location Map

11:52 AM
. 4 5
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Submitted by Brent Fredericks at 03/10/2026 15:06 MDT
Captured at 03/10/2026 15:02 MDT
Submission ID: F561147F-D8DF-4DE4-B242-6BA4AC6CC058

Page: 6
Www.gocanvas.com

powered by gocanvas


https://maps.google.com/?q=39.920120,-105.157333&z=18
https://www.gocanvas.com/?utm_source=canvas_pdf&utm_medium=pdf_link&utm_campaign=canvas_pdf_link
https://www.gocanvas.com/?utm_source=canvas_pdf&utm_medium=pdf_link&utm_campaign=canvas_pdf_link

_ Town of Superior
Tounoe . Public Works and Utilities
&‘m 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description 3520 Castle Peak
FIELD PHOTOGRAPHS (DETAIL)

Observation Photograph

Time of Photograph
Location Map
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_ Town of Superior
Tounoe . Public Works and Utilities
&‘mm 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description 3530 Castle Peak 50’'combo
FIELD PHOTOGRAPHS (DETAIL)

Observation Photograph

Time of Photograph 11:54 AM
Location Map

Go 9'3 Map data 2026 Google
Submitted by Brent Fredericks at 03/10/2026 15:06 MDT Page: 8
Captured at 03/10/2026 15:02 MDT www.gocanvas.com

Submission ID: F561147F-D8DF-4DE4-B242-6BA4AC6CC058

powered by gocanvas


https://maps.google.com/?q=39.919945,-105.156975&z=18
https://www.gocanvas.com/?utm_source=canvas_pdf&utm_medium=pdf_link&utm_campaign=canvas_pdf_link
https://www.gocanvas.com/?utm_source=canvas_pdf&utm_medium=pdf_link&utm_campaign=canvas_pdf_link

Town of Superior
Town of : Public Works and Utilities
(S‘umm 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description 2751 Calmante raised walk
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Town of Superior
Tound/ e . Public Works and Utilities
&lm 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description Castle Peak/Maroon peak Ramp
and 20’ walk possible Crosspan

FIELD PHOTOGRAPHS (DETAIL)
Observation Photograph

Time of Photograph 1:3PM
Location Map
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Town of Superior
Public Works and Utilities
124 E Coal Creek Drive
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Observation Report
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Town of Superior

Toun of : Public Works and Utilities
Sﬂmf 124 E Coal Creek Drive

Superior, Colorado 80027

Observation Report

Description

FIELD PHOTOGRAPHS (DETAIL)

2467 Ajax 30’ combo damages
from rebuild see CO inspection

Observation Photograph

Time of Photograph
Location Map

Location Coordinates

12:38 PM
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Town of Superior

Town of . Public Works and Utilities
&‘W’m 124 E Coal Creek Drive

Superior, Colorado 80027

Observation Report

Description
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2440 Andrew 40’ combo
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Time of Photograph
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Observation Report

Town of Superior
Public Works and Utilities

Town of -
&lﬂb’ﬂﬂf 124 E Coal Creek Drive

Superior, Colorado 80027

Description
FIELD PHOTOGRAPHS (DETAIL)

1102 Eldorado Drive

Observation Photograph

Time of Photograph
Location Map

Location Coordinates

01:33 PM
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Town of Superior
Tound e . Public Works and Utilities
&‘m 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description 1875 Keota Ln
FIELD PHOTOGRAPHS (DETAIL)

Observation Photograph

Time of Photograph 01:42 PM
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Town of Superior
Tound/ e . Public Works and Utilities
Sﬂﬂﬁﬂﬂf 124 E Coal Creek Drive

Superior, Colorado 80027

Observation Report

Description

FIELD PHOTOGRAPHS (DETAIL)

Coal Ridge North side by light pole
40’ of raised walk

Observation Photograph

Time of Photograph
Location Map

Location Coordinates

01:55 PM
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Town of Superior

'. Touno/ e . Public Works and Utilities
Sﬂﬂﬁﬂﬂf 124 E Coal Creek Drive

Superior, Colorado 80027

Observation Report

Description
FIELD PHOTOGRAPHS (DETAIL)

440 Edison 20’ combo

Observation Photograph

Time of Photograph
Location Map

Location Coordinates

02:09 PM
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Observation Report

Town of Superior
Public Works and Utilities
124 E Coal Creek Drive
Superior, Colorado 80027

Description

FIELD PHOTOGRAPHS (DETAIL)

420 Edison 10’ walk talked to
resident

Observation Photograph

Time of Photograph
Location Map

02:13 PM
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Town of Superior
Tound e . Public Works and Utilities
&‘m 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description 1685 S Pitkin
FIELD PHOTOGRAPHS (DETAIL)

Observation Photograph

Time of Photograph 0:19 PM
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_ Town of Superior
Tounoe . Public Works and Utilities
&‘mm 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description NE corner Promenade and Old Rail
center ramp (possible just wing)

FIELD PHOTOGRAPHS (DETAIL)
Observation Photograph

Time of Photograph 02:31 PM
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Town of Superior
Public Works and Utilities
124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report
Description

FIELD PHOTOGRAPHS (DETAIL)
Observation Photograph

NW corner Promenade and Old Rail
center ramp

Time of Photograph
Location Map

02:33 PM
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_ Town of Superior
Tounoe . Public Works and Utilities
&‘mm 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description SE ramp at Main and Gateway
(paver settlement)

FIELD PHOTOGRAPHS (DETAIL)
Observation Photograph

Time of Photograph 02:39 PM
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Observation Report

Description 300 Cherokee

FIELD PHOTOGRAPHS (DETAIL)
Observation Photograph

02:47 PM

Time of Photograph
Location Map

g
E

1SH100j428|8

~_ |

§ o-------Gycamore 5t- ! / \

I| Q m

'-.\ E 'S
\ -

“'\.
Google Map data 2026 Google

Submitted by Brent Fredericks at 03/10/2026 15:06 MDT Page: 23
Captured at 03/10/2026 15:02 MDT www.gocanvas.com
Submission ID: F561147F-D8DF-4DE4-B242-6BA4AC6CC058

powered by gocanvas


https://maps.google.com/?q=39.955715,-105.176315&z=18
https://www.gocanvas.com/?utm_source=canvas_pdf&utm_medium=pdf_link&utm_campaign=canvas_pdf_link
https://www.gocanvas.com/?utm_source=canvas_pdf&utm_medium=pdf_link&utm_campaign=canvas_pdf_link

Town of Superior
Tound/ e . Public Works and Utilities
&lﬂﬂiﬂf 124 E Coal Creek Drive
Superior, Colorado 80027
Observation Report

Description 811 maroon peak 20’ combo walk
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Observation Report

Description 1380 s Pitkin
FIELD PHOTOGRAPHS (DETAIL)

Observation Photograph
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124 E Coal Creek Drive

Superior, Colorado 80027
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Observation Photograph
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Observation Report

Description 2109 Jarosa
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Town of Superior
Public Works and Utilities
124 E Coal Creek Drive
Superior, Colorado 80027

Observation Report

FIELD OBSERVATIONS AND COMMENTS

As requested, a representative of the Town of Superior visited the site to perform
construction observation. At the time of site visit the following conditions were noted:
Comments

Town Wide Concrete locations with photos
Follow-Up Visit Recommended? Yes
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